



MILLENNIUM CHALLENGE ACCOUNT MOROCCO
وكالة حساب تحدي الألفية-المغرب

CONTRACTS AWARD NOTICE

Country: **Morocco**
 City/Locality: **Rabat**
 Funding Agency: **Millennium Challenge Corporation**
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during January 2021:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
ICS-LR-19	Allal Ezzamiti	1 620 000 MAD	Signed on: 8 January 2021 Duration: 18 months	Senior Individual Consultant to provide technical assistance to Rural Land management
CB-EW-34-A-BIS	GMCG	6 916 250,30 MAD	Signed on: 13 January 2021 Duration: 360 days	Realization of the construction works of the vocational training centers Lot 3: Institute Technology Hotel and Tourism Ouarzazate
SH-ES-68-A	Genious Communications	204 000 MAD	Signed on: 13 January 2021 Delivery date: 7 days	Hosting an LMS platform for the benefit of 34 beneficiary schools as part of the ATTAHADI component (Secondary Education) in the TTH region
CB-EW-34-D	EL ASRI M'HAMMED DE CONSTRUCTION (ASDEC)	39 186 146,20 MAD	Signed on: 15 January 2021 Duration: 420 days	Realization of the construction works of the vocational training centers Lot 9: Extension of Specialized Institute of Aircraft Aeronautics and Aircraft Logistics (Ismala 2)
IDIQ-PP-61 ES-7 TO5	Hajar Omrana	21 428,55 MAD	Signed on: 20 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CB-EW-34-E	BADR BETON	31 969 685 MAD which Firm phase: 26 466 447 MAD Option phase: 5 503 238 MAD	Signed on: 22 January 2021 Duration: 420 days	Realization of the construction works of the vocational training centers Lot 12: Training Institute in Livestock Trades (Bellota)
IDIQ-PP-61 ES-3 TO5	Mohamed Madi	12 857.13 MAD	Signed on: 28 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
IDIQ-PP-61 ESP-4 TO1	Mohammed Bourass	31 500 MAD	Signed on: 28 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
IDIQ-PP-61 GIS-2 TO8	Naïma Senhadji	31 500 MAD	Signed on: 28 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-PP-22-B TO22-R	Groupement Perle Conseil et Saphir Production	9 975 MAD	Date of signature: 28 January 2021 Duration: Until 1 March 2021	Implementation support of the Agence MCA-Morocco communication strategy in audiovisual communication and public relations
IDIQ-PP-61 Infra-10 TO9	Abdessalam Debbarh	85 500 MAD	Signed on: 28 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
IDIQ-PP-61 Infra-14 TO5	Hanane Bouhmoud	64 275 MAD	Signed on: 28 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
IDIQ-PP-61 Infra-17 TO3	Otmane Zhar	42 000 MAD	Signed on: 28 January 2021 Duration: 3 months	Pool of panelists for evaluation of bids/proposals received under MCA-Morocco Compact
CC-PP-22-C TO15	Modern print	25 500 MAD	Signed on: 29 January 2021 Duration: Until 1 March 2021	Design and printing of tools and communication supports
SH-PP-73	SUPER AUTO DISTRIBUTION	293 104 MAD	Signed on: 29 January 2021 Delivery: 10 days	Acquisition of 4 x 4 vehicle