



MILLENNIUM CHALLENGE ACCOUNT MOROCCO

حساب تحدي الألفية المغربي

CONTRACTS AWARD NOTICE

Country: **Morocco**
 City/Locality: **Rabat**
 Funding Agency: **Millennium Challenge Corporation**
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during July 2019:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
Consultants Services :				
QCBS/PP-13-R	BDO LLP	678,805 USD Base period: 208,000 USD Four optional periods: 470,805 USD	Signed on 2 July 2019 Audit periods covered: 5 May 2015 to 30 September 2020	Audit of resources managed by recipient organizations under MCC-Funded grants contracts, and implementing agreements
CB/ES-27-A Lot 1	Société Rouandi S.A.R.L	22.403.010,80 MAD, a discount of 5%	Signed on 5 July 2019 Duration: 7 months Defects liability period: 12 months	Works for upgrading 18 school buildings in Tangier-Tetouan-Al Hoceima (TTH) region (TTH), Lot 1- 6 schools - Larache
CB/ES-27-A Lot 2	Société ABHAJE FRERES	14.599.591,01 MAD, an increase of 5,88%	Signed on 5 July 2019 Duration: 7 months Defects liability period: 12 months	Works for upgrading 18 school buildings in Tangier-Tetouan-Al Hoceima (TTH) region (TTH), Lot 4- 4 schools - Tangier
CB/ES-27-A Lot 3	Société Rouandi S.A.R.L	12.792.106,31 MAD, a discount of 1%	Signed on 5 July 2019 Duration: 7 months Defects liability period: 12 months	Works for upgrading 18 school buildings in Tangier-Tetouan-Al Hoceima (TTH) region (TTH), Lot 3- 4 schools - Tetouan
CB/ES-27-A Lot 4	Société ABHAJE FRERES	19.460.046,74 MAD, an increase of 13,93%,	Signed on 5 July 2019 Duration: 7 months Defects liability period: 12 months	Works for upgrading 18 school buildings in Tangier-Tetouan-Al Hoceima (TTH) region (TTH), Lot 4- 4 schools - Chefchaouen et Ouezzane
QCBS/ES-26 Lot 1	CID	19.689.940,00 MAD	Signed on 8 July 2019 Duration: Base period: 29 months Option periods: 7 months	Project management service for Upgrading schools (Infrastructure-PES) Lot 1: Fès-Meknès Region
QBS/IDIQ/EW-10-2-A (TO n°1)	Groupement Jacobs Engineering – Team Maroc	4.642.502,00 MAD	Signed on 12 July 2019 Duration: partial durations up to 8 months for the fixed part	Studies and Following up design/extension/conversion works of vocational training centres with Charaka fund, Lot 2: Studies related to Environmental and Social Performance and

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
				Gender Inclusion Social components
LCS/ES-34/Lot 1	SOCOTEC MAROC	1.530.000,00 MAD	Signed on 16 July 2019 Duration: Until the expiration of the defects liability period of the works for upgrading schools	Control office of the works of upgrading schools for the Secondary Education activity Lot 1: Tanger-Tetouan-Al Hoceima region with 34 schools
LCS/ES-34/Lot 2	SOCOTEC MAROC	1.260.000,00 MAD	Signed on 16 July 2019 Duration: Until the expiration of the defects liability period of the works for upgrading schools	Control office of the works of upgrading schools for the Secondary Education activity Lot 2: Fes-Meknes regions with 28 schools
LCS/ES-34/Lot 3	SOCOTEC MAROC	1.260.000,00 MAD	Signed on 16 July 2019 Duration: Until the expiration of the defects liability period of the works for upgrading schools	Control office of the works of upgrading schools for the Secondary Education activity Lot 3 : Marrakech – Safi regions with 28 schools
QBS/EW-10-Lot 1-A (TO n°1)	Pyramide-EMI	6.753.000,00 MAD	Signed on 16 July 2019	Studies and Following up design/extension/conversion works of vocational training centres with Charaka fund, : Lot 1 : Technical studies and following-up construction works
QBS/EW-10-Lot 1-B (TO n°2)	Pyramide-EMI	7.688.500,00 MAD	Signed on 16 July 2019	Studies and Following up design/extension/conversion works of vocational training centres with Charaka fund, : Lot 1 : Technical studies and following-up construction works
QBS/EW-10-1-E (TO n°5)	SOGEC	4.557.100,00 MAD	Signed on 16 July 2019	Studies and Following up design/extension/conversion works of vocational training centres with Charaka fund, : Lot 1 : Technical studies and following-up construction works
PP-22-C TO-6	Modern Print	41.800,00 MAD	Date of task order: 15 July 2019	Supporting Agence MCA-Morocco in the design/printing and implementing of stationery, documents, visuals and objects
PP-22-C TO-7		1.700,00 MAD	Date of task order: 24 July 2019	
PP-22-C TO-8		1.700,00 MAD	Date of task order: 24 July 2019	
ES-39-A	Labotest sarl	511.620,00 MAD	Signed on 23 July 2019 Duration: Until provisional acceptance of upgrading work and new construction of schools	Quality control laboratory for the rehabilitation works for schools in Tanger-Tetouan-Al Hoceima region