



## CONTRACTS AWARD NOTICE

Country: **Morocco**  
City/Locality: **Rabat**  
Funding Agency: **Millennium Challenge Corporation**  
Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during July 2022:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CB-EW-39-K12	BAUENER SARL	296 100 MAD TTC	<b>Signed on :</b> 6 July 2022 <b>Contract duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund: ISMALA Nouaceur Lot K12 : Sanding tarpaulin
CC-PP-61 ES-6 TO11	Abdelhaq El Hayani	15 000,00 MAD	<b>Signed on:</b> 6 July 2022 <b>Contract duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 FP6 TO7	Lalla Amina El Hafidi	7 000,00 MAD	<b>Signed on:</b> 6 July 2022 <b>Contract duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-22-A-R TO13	Mission Conseil	4 800,00 MAD	<b>Signed on:</b> 6 July 2022 <b>Contract duration:</b> 7 July 2022	Implementation support of Agence MCA-Morocco event communication: Advise, design, organization, management, implementation and following-up different events

CB-EW-39-K7	SOFINI SARL	15 468,00 MAD TTC	<b>Signed on:</b> 7 July 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund: ISMALA Nouaceur Lot K7 : Personal protective equipment
CC-PP-61 FP1 TO9	Assia Afif	42 000,00 MAD	<b>Signed on:</b> 7 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 FP5 TO5	Abdelhaq Mounir	54 000,00 MAD	<b>Signed on:</b> 7 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 FP8 TO6	Mustapha Makboul	30 000,00 MAD	<b>Signed on:</b> 8 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 Infra-10 TO14	Abdessalam Debbarh	28 500,00 MAD	<b>Signed on:</b> 9 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Moroc in the evaluation of offers (Framework contracts)
SH-EW-39-D2 & D5	United Projets	2 425 925,00 MAD TTC	<b>Signed on:</b> 17 July 2022 <b>Duration:</b> 6,5 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institute dans les Métiers (IFME-Bellota) benefiting from financial support from the Charaka Fund in the sheep and goat farming sector: Large breeding and washing equipment
PP-81 TO3	Mission Conseil	156 630,00 MAD	<b>Signed on:</b> 17 July 2022 <b>Duration:</b> 18 July 2022	Support to the MCA-Morocco Agency in the implementation of its event communication
PP-81 TO2	Mission Conseil	166 180,00 MAD	<b>Signed on:</b> 18 July 2022 <b>Duration:</b> 19 July 2022	Support to the MCA-Morocco Agency in the implementation of its event communication

CB-EW-39-DEF D7	STE DES ETABLISSEMENTS LBK	391 865,00 MAD TTC	<b>Signed on:</b> 18 July 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from financial support from the Charaka Fund Lot D7 : Damasquinerie
CB-EW-39-K1	STE REACTING SARLAU	585 190,00 MAD	<b>Signed on:</b> 18 July 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from financial support from the Charaka Fund Lot K1 : Health Equipment
CB-EW-39-J1	United Projets Sarl	295 081,00 MAD TTC	<b>Signed on:</b> 19 July 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from financial support from the Charaka Fund Lot n° J1 Small milking and breastfeeding equipment
CB-EW-39-J2	United Projets Sarl	120 422,00 MAD TTC	<b>Signed on:</b> 19 July 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from financial support from the Charaka Fund Lot n° J2 Small animal care equipment
CB-EW-39-J4	United Projets Sarl	304 751,00 MAD TTC	<b>Signed on:</b> 20 July 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from financial support from the Charaka Fund Lot n° J4 Small breeding equipment
CC-PP-61 Infra-16 TO5	Youssef Elouardy	22 500,00 MAD	<b>Signed on:</b> 20 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra-17 TO11	Otmene Zhar	8 400,00 MAD	<b>Signed on:</b> 20 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
SH-EW-39-B1	GLOBAL ENGINES	877 760,00 MAD	<b>Signed on:</b> 22 July 2022 <b>Duration:</b> 6 months	Acquisition of rolling stock for vocational training institutes benefiting from the financial support of the Charaka Fund: Lot No. B.1: Utility vehicle and Vehicle of the crossover SUV 4 x 4 category

SH-EW-39-B4	GLOBAL ENGINES	1 251 680,00 MAD	<b>Signed on:</b> 22 July 2022 <b>Duration:</b> 6 months	Acquisition of rolling stock for vocational training institutes benefiting from the financial support of the Charaka Fund: Lot n° B.1 : Minibus
QCBS-ME-08 Lot 1	Groupeement C&O Marketing/Chezeen Business	1 590 502,00 MAD	<b>Signed on:</b> 22 July 2022 <b>Duration:</b> 9 months	Data Collection for the evaluation of the activity "Development of Vocational Training and Employment" in Morocco, Lot 1 : « The collection of quantitative data »
QCBS-ME-08 Lot 2	Groupeement C&O Marketing/Chezeen Business	1 845 000,00 MAD	<b>Signed on:</b> 22 July 2022 <b>Duration:</b> 9 months	Data Collection for the evaluation of the activity "Development of Vocational Training and Employment" in Morocco, Lot 2 : « The collection of qualitative data »
SH-EW-39-R2	Groupeement ELECTRONICAL ENGINEERING & PACHERAM (Les papeteries chérifiennes)	812 475,00 MAD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b> 4 months	Acquisition of computer and audiovisual equipment, software and ambulance simulator intended for vocational training institutes benefiting from the financial support of the Charaka Lot R2 : Audiovisual equipment
SH-EW-39-R7	EDISER SAS	24 987,00 USD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b> 4 months	Acquisition of computer and audiovisual equipment, software and ambulance simulator intended for vocational training institutes benefiting from the financial support of the Charaka Lot R7 : Ambulance simulator
CC-PP-61 FP2 TO7	Abderrazak Kamal	4 500,00 MAD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
SH-EW-39-B3	BENNES MARREL MAROC	2 850 000,00 MAD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b> 6 months	Acquisition of rolling stock for vocational training institutes benefiting from the financial support of the Charaka Fund: Lot n° B.3 : Trailers PR-04-PR-56
SH-EW-39-M1	RABAT BUREAU SARL	819 860,00 MAD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b> 4 to 5 weeks	Acquisition of classroom equipment and boarding school furniture for vocational training institutes benefiting from the financial support of the Charaka Fund Lot 1: Furniture for classes and workshops
SH-EW-39-M2	UNI CONFORT MAROC DOLIDOL (UCM) SA	739 659,83 MAD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b>	Acquisition of classroom equipment and boarding school furniture for vocational training institutes benefiting from the

			Before 31 August 2022	financial support of the Charaka Fund Lot M2: Furniture for boarding schools and dormitories
SH-EW-39-N3	UNI CONFORT MAROC DOLIDOL (UCM) SA	773 265,21 MAD	<b>Signed on:</b> 25 July 2022 <b>Duration:</b> Before 31 August 2022	Acquisition of classroom furniture and boarding school furniture and lingerie for vocational training institutes benefiting from the financial support of the Charaka Fund Lot N3: Boarding school lingerie
CB-EW-39-K3	AFRICA DISTRIBUTION GROUP SARLAU (ADG)	123 716,60 MAD TTC	<b>Signed on:</b> 26 July 2022 <b>Duration:</b> 4 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund: ISMALA Nouaceur Lot K3 : Workshop Equipment
SH-EW-39-B2.4	BENNES MARREL MAROC	3 930 000,00 MAD	<b>Signed on:</b> 26 July 2022 <b>Duration:</b> 6 months	Acquisition of rolling stock for vocational training institutes benefiting from the financial support of the Charaka Fund: Lot n° B.2.4 : Road Tractors PR-04
SH-EW-39-Q3	SOMATRASED	362 303,04 MAD	<b>Signed on:</b> 26 July 2022 <b>Duration:</b> 4 months	Acquisition of maintenance and workshop equipment, logistics and personal protection equipment, scales and curtains, intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot Q3: Trolleys and pallet trucks
SH-EW-39-Q4	ACTIVE TOOLS	99 900,00 MAD	<b>Signed on:</b> 26 July 2022 <b>Duration:</b> 100 days	Acquisition of maintenance and workshop equipment, logistics and personal protection equipment, scales and curtains, intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot Q4 : Scales
SH-EW-39-P3	FORUM DIFFUSION SARLAU	108 900,00 MAD	<b>Signed on:</b> 26 July 2022 <b>Duration:</b> 3 months	Acquisition, delivery, installation and commissioning of computer, audiovisual and drawing equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot P3 : Drawing material
SH-EW-39-P1	INFODIX SARL	1 255 900,00 MAD	<b>Signed on:</b> 28 July 2022 <b>Duration:</b> 4 months	Acquisition, delivery, installation and commissioning of computer, audiovisual and drawing equipment for vocational training institutes benefiting from the

				financial support of the Charaka Fund Lot P1: IT equipment
SH-EW-39-R3	ROBOBAT AFRIQUE	540 900,00 MAD	<b><u>Signed on:</u></b> 28 July 2022 <b><u>Duration:</u></b> 1 month	Acquisition of computer and audiovisual equipment, software and ambulance simulator for vocational training institutes benefiting from the financial support of the Charaka Fund Lot R3: Design and sizing software
CC-PP-61 Infra-9 TO10	Khalid Lebbar	21 000,00 MAD	<b><u>Signed on:</u></b> 29 July 2022 <b><u>Duration:</u></b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra-11 TO9	Saïd Oubejja	16 500,00 MAD	<b><u>Signed on:</u></b> 29 July 2022 <b><u>Duration:</u></b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)