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MCC DRAFT 

AUGUST 17, 2015

MILLENNIUM CHALLENGE COMPACT

PREAMBLE

This MILLENNIUM CHALLENGE COMPACT (this “Compact”) is between the United
States of America, acting through the Millennium Challenge Corporation, a United States 
government corporation (“MCC”), and the Kingdom of Morocco (“Morocco”), acting through    
its government (the “Government”) (individually, a “Party” and collectively, the “Parties”).  
Capitalized terms used in this Compact will have the meanings provided in Annex V.

Recalling that the Parties successfully concluded an initial Millennium Challenge 
Compact that advanced the progress of Morocco in achieving lasting economic growth and 
poverty reduction, demonstrated the strong partnership between the Parties, and was 
implemented in accordance with MCC’s core policies and standards;

Recognizing that the Parties are committed to the shared goals of promoting economic 
growth and the elimination of extreme poverty in Morocco and that MCC assistance under this 
Compact supports Morocco’s demonstrated commitment to strengthening good governance, 
economic freedom and investments in people;

Recalling that the Government consulted with the private sector and civil society of 
Morocco to determine the priorities for the use of MCC assistance, and developed and submitted 
to MCC a proposal for such assistance to achieve lasting economic growth and poverty 
reduction; and

Recognizing that MCC wishes to help Morocco implement the program described herein 
to achieve the goal and objectives described herein (as such program description and objectives 
may be amended from time to time in accordance with the terms hereof, the “Program”);

The Parties hereby agree as follows:

ARTICLE 1.

GOAL AND OBJECTIVES

Section 1.1 Compact Goal  .  The goal of this Compact is to reduce poverty through economic 
growth in Morocco (the “Compact Goal”).  MCC’s assistance will be provided in a manner that 
strengthens good governance, economic freedom, and investments in the people of Morocco.



Section 1.1 Project Objectives  .  The Program consists of the projects described in Annex I 
(each a “Project” and collectively, the “Projects”). The objective of each of the Projects (each a 
“Project Objective” and collectively, the “Project Objectives”) is to:

(a) increase the employability and employment rate of Moroccans by improving the 
quality and relevance of, and equitable access to, secondary education and workforce 
development programs in response to private sector needs (the “Employability Project 
Objective”); and

(b) increase land productivity in Morocco by enabling land markets to better respond 
to investor demand and by strengthening the enabling environment for investment (the “Land 
Project Objective”).

ARTICLE 2.

FUNDING AND RESOURCES

Section 2.1 Program Funding  .

Upon entry into force of this Compact in accordance with Section 7.3, MCC will grant to the 
Government, under the terms of this Compact, an amount not to exceed Four Hundred Twenty-
Eight Million Six Hundred Forty-Eight Thousand United States Dollars (US$428,648,000) 
(“Program Funding”) for use by the Government to implement the Program.  The allocation of 
Program Funding is generally described in Annex II.

Section 2.2 Compact Implementation Funding  .

(a) Upon the signing of this Compact, MCC will grant to the Government, under the 
terms of this Compact and in addition to the Program Funding described in Section 2.1, an 
amount not to exceed Twenty-One Million Three Hundred Fifty-Two Thousand United States 
Dollars (US$21,352,000) (“Compact Implementation Funding”) under Section 609(g) of the 
Millennium Challenge Act of 2003, as amended (the “MCA Act”), for use by the Government to 
facilitate implementation of this Compact, including for the following purposes:

(i) financial management and procurement activities; 

(ii) administrative activities (including start-up costs such as staff salaries) and
administrative support expenses such as rent, computers and other information technology or 
capital equipment; 

(iii) monitoring and evaluation activities; 

(iv) feasibility, design, and other project preparatory studies and activities; and

(v) other activities to facilitate Compact implementation as approved by 
MCC.

The allocation of Compact Implementation Funding is generally described in Annex II.
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(b) In accordance with Section 7.5, this Section 2.2 and other provisions of this 
Compact applicable to Compact Implementation Funding will be effective, for purposes of 
Compact Implementation Funding only, as of the date this Compact is signed by MCC and the 
Government.  

(c) Each Disbursement of Compact Implementation Funding is subject to satisfaction 
of the conditions precedent to such disbursement as set forth in Annex IV.

(d) If MCC determines that the full amount of Compact Implementation Funding 
available under Section 2.2(a) exceeds the amount that reasonably can be utilized for the 
purposes set forth in Section 2.2(a), MCC, by written notice to the Government, may withdraw 
the excess amount, thereby reducing the amount of the Compact Implementation Funding 
available under Section 2.2(a) (such excess, the “Excess CIF Amount”).  In such event, the 
amount of Compact Implementation Funding granted to the Government under Section 2.2(a) 
will be reduced by the Excess CIF Amount, and MCC will have no further obligations with 
respect to such Excess CIF Amount.

(e) MCC, at its option by written notice to the Government, may elect to grant to the 
Government an amount equal to all or a portion of such Excess CIF Amount as an increase in the
Program Funding, and such additional Program Funding will be subject to the terms and 
conditions of this Compact applicable to Program Funding. 

Section 2.3 MCC Funding  .  

Program Funding and Compact Implementation Funding are collectively referred to in this 
Compact as “MCC Funding,” and includes any refunds or reimbursements of Program Funding 
or Compact Implementation Funding paid by the Government in accordance with this Compact.

Section 2.4 Disbursement  .  

In accordance with this Compact and the Program Implementation Agreement, MCC will 
disburse MCC Funding for expenditures incurred in furtherance of the Program (each instance, a 
“Disbursement”).  Subject to the satisfaction of all applicable conditions precedent, the proceeds
of Disbursements will be made available to the Government, at MCC’s sole election, by (a) 
deposit to one or more bank accounts established by the Government and acceptable to MCC 
(each, a “Permitted Account”) or (b) direct payment to the relevant provider of goods, works or 
services for the implementation of the Program.  MCC Funding may be expended only for 
Program expenditures.

Section 2.5 Interest  .  The Government will pay or transfer to MCC, in accordance with the 
Program Implementation Agreement, any interest or other earnings that accrue on MCC Funding
prior to such funding being used for a Program purpose.

Section 2.6 Government Resources; Budget  .

(a) Consistent with Section 609(b)(2) of the MCA Act, the Government will make a 
contribution towards meeting the Project Objectives of this Compact.  Annex II describes such 
contribution in more detail.  In addition, the Government will provide all funds and other 
resources, and will take all other actions, that are necessary to carry out the Government’s 
responsibilities under this Compact.  
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(b) The Government will use its best efforts to ensure that all MCC Funding it 
receives or is projected to receive in each of its fiscal years is accounted for in its annual budget 
for the duration of the Program.

(c) The Government will not reduce the normal and expected resources that it would 
otherwise receive or budget from sources other than MCC for the activities contemplated under 
this Compact and the Program.

(d) Unless the Government discloses otherwise to MCC in writing, MCC Funding 
will be in addition to the resources that the Government would otherwise receive or budget for 
the activities contemplated under this Compact and the Program.

Section 2.7 Limitations on the Use of MCC Funding  .  The Government will ensure that MCC 
Funding is not used for any purpose that would violate United States law or policy, as specified 
in this Compact or as further notified to the Government in writing, including but not limited to 
the following purposes:

(a) for assistance to, or training of, the military, police, militia, national guard or 
other quasi-military organization or unit;

(b) for any activity that is likely to cause a substantial loss of United States jobs or a 
substantial displacement of United States production;

(c) to undertake, fund or otherwise support any activity that is likely to cause a 
significant environmental, health, or safety hazard, as further described in MCC’s Environmental
Guidelines and any guidance documents issued in connection with such guidelines (collectively, 
the “MCC Environmental Guidelines”); or

(d) to pay for the performance of abortions as a method of family planning or to 
motivate or coerce any person to practice abortions, to pay for the performance of involuntary 
sterilizations as a method of family planning or to coerce or provide any financial incentive to 
any person to undergo sterilizations or to pay for any biomedical research which relates, in whole
or in part, to methods of, or the performance of, abortions or involuntary sterilization as a means 
of family planning.

Section 2.8 Taxes  .

(a) Unless the Parties specifically agree otherwise in writing, the Government will 
ensure that all MCC Funding is free from the payment or imposition of any existing or future 
taxes, duties, levies, contributions or other similar charges (but not fees or charges for services 
that are generally applicable in Morocco, reasonable in amount and imposed on a non-
discriminatory basis) (“Taxes”) of or in Morocco (including any such Taxes imposed by a 
national, regional, local or other governmental or taxing authority of or in Morocco).  
Specifically, and without limiting the generality of the foregoing, MCC Funding will be free 
from the payment of (i) any tariffs, customs duties, import taxes, export taxes, and other similar 
charges on any goods, works or services introduced into Morocco in connection with the 
Program; (ii) sales tax, value added tax, excise tax, property transfer tax, and other similar 
charges on any transactions involving goods, works or services in connection with the Program, 
(iii) taxes and other similar charges on ownership, possession or use of any property in 
connection with the Program, and (iv) taxes and other similar charges on income, profits or gross
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receipts attributable to work performed in connection with the Program and related social 
security taxes and other similar charges on all natural or legal persons performing work in 
connection with the Program except (1) natural persons who are citizens or permanent residents 
of Morocco and (2) legal persons formed under the laws of Morocco (but excluding MCA-
Morocco II and any other entity formed for the purpose of implementing the Government’s 
obligations hereunder).

(b) The mechanisms that the Government will use to implement the tax exemption 
required by Section 2.8(a) for certain principal taxes are set forth in the Program Implementation 
Agreement (as defined below).  Such mechanisms may include exemptions from the payment of 
Taxes that have been granted in accordance with applicable law, refund or reimbursement of 
Taxes by the Government to MCC, MCA-Morocco II or to the taxpayer.

(c) If a Tax has been paid contrary to the requirements of Section 2.8(a) or the 
Program Implementation Agreement, the Government will refund promptly to MCC (or to 
another party as designated by MCC) the amount of such Tax in United States dollars or the 
currency of Morocco within thirty (30) days (or such other period as may be agreed in writing by
the Parties) after the Government is notified in writing (whether by MCC or MCA-Morocco II) 
that such Tax has been paid.  Failure to refund such amount within the specified time will result 
in interest accruing on the unpaid amount in accordance with Section 5.4.

(d) No MCC Funding, proceeds thereof or Program Assets may be applied by the 
Government in satisfaction of its obligations under Section 2.8(c).

Section 2.9 Lower Middle Income Countries  .  Section 606(b) of the MCA Act restricts the 
amount of assistance that MCC may provide to “lower middle income countries,” a term that is 
defined in the MCA Act and includes Morocco.  To the extent that MCC determines, in MCC’s 
reasonable discretion, that the amount of Program Funding granted to the Government in this 
Compact may exceed the limit stipulated in Section 606(b) of the MCA Act, MCC, at any time 
and from time to time upon written notice to the Government, may reduce the amount of 
Program Funding, or withhold any Disbursement of Program Funding.

ARTICLE 3.

IMPLEMENTATION

Section 3.1 Program Implementation Agreement  .  The Parties will enter into an agreement 
providing further detail on the implementation arrangements, fiscal accountability and 
disbursement and use of MCC Funding, among other matters (the “Program Implementation 
Agreement” or “PIA”); and the Government will implement the Program in accordance with this
Compact, the PIA, any other Supplemental Agreement and any Implementation Letter.

Section 3.2 Government Responsibilities  .  

(a) The Government has principal responsibility for overseeing and managing the 
implementation of the Program.
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(b) With the prior written consent of MCC, the Government may designate an entity, 
to be established through passage of a law, as the accountable entity to implement the Program 
and to exercise and perform the Government’s right and obligation to oversee, manage and 
implement the Program, including without limitation, managing the implementation of Projects 
and their Activities, allocating resources and managing procurements. This designation also 
includes the right and authority to exercise and perform the Government’s rights and obligations 
under that certain Grant and Implementation Agreement by and between MCC and the 
Government dated as of May 5, 2015.  Such entity will be referred to herein as “MCA-Morocco 
II,” and will have the authority to bind the Government with regard to all Program activities.  
The designation contemplated by this Section 3.2(b) will not relieve the Government of any 
obligations or responsibilities hereunder or under any related agreement, for which the 
Government remains fully responsible.  MCC hereby acknowledges and consents to the 
designation in this Section 3.2(b).

(c) The Government will ensure that any Program Assets or services funded in whole
or in part (directly or indirectly) by MCC Funding are used solely in furtherance of this Compact
and the Program unless MCC agrees otherwise in writing.

(d) The Government will take all necessary or appropriate steps to achieve the Project
Objectives during the Compact Term (including, without limiting Section 2.6(a), funding all 
costs that exceed MCC Funding and are required to carry out the terms hereof and achieve such 
objectives, unless MCC agrees otherwise in writing).

(e) The Government will ensure that the Program is implemented and that the 
Government carries out its obligations hereunder with due care, efficiency and diligence in 
conformity with sound technical, financial, and management practices, and in conformity with 
this Compact, the Program Implementation Agreement, each other Supplemental Agreement and
the Program Guidelines.

(f) The Government grants to MCC a perpetual, irrevocable, royalty-free, worldwide,
fully paid, assignable right and license to practice or have practiced on its behalf (including the 
right to produce, reproduce, publish, repurpose, use, store, modify, or make available) any 
portion or portions of Intellectual Property as MCC sees fit in any medium, now known or 
hereafter developed, for any purpose whatsoever.

Section 3.3 Policy Performance  .  In addition to undertaking the specific policy, legal and 
regulatory reform commitments identified in Annex I (if any), the Government will seek to 
maintain and to improve its level of performance under the policy criteria identified in Section 
607 of the MCA Act, and the selection criteria and methodology used by MCC.  

Section 3.4 Accuracy of Information  .  The Government assures MCC that, as of the date this 
Compact is signed by the Government, the information provided to MCC by or on behalf of the 
Government in the course of reaching agreement with MCC on this Compact is true, correct and 
complete in all material respects.

Section 3.5 Implementation Letters  .  From time to time, MCC may provide guidance to the 
Government in writing on any matters relating to this Compact, MCC Funding or 
implementation of the Program.  The Government will use such guidance in implementing the 
Program.  The Parties may also issue jointly agreed upon writings to confirm and record their 
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mutual understanding on aspects related to the implementation of this Compact, the PIA or other 
related agreements.  Such writings are referred to herein as “Implementation Letters.”  

Section 3.6 Procurement and Grants  .

(a) The Government will ensure that the procurement of all goods, works and 
services by the Government or any Provider to implement the Program will be in accordance 
with MCC’s Program Procurement Guidelines (the “MCC Program Procurement Guidelines”).
The MCC Program Procurement Guidelines include the following requirements, among others:

(i) open, fair, and competitive procedures must be used in a transparent 
manner to solicit, award and administer contracts and to procure goods, works and services;

(ii) solicitations for goods, works, and services must be based upon a clear and
accurate description of the goods, works and services to be acquired;

(iii) contracts must be awarded only to qualified contractors that have the 
capability and willingness to perform the contracts in accordance with their terms on a cost 
effective and timely basis; and

(iv) no more than a commercially reasonable price, as determined, for 
example, by a comparison of price quotations and market prices, will be paid to procure goods, 
works and services. 

(b) Unless MCC otherwise consents in writing, the Government will ensure that any 
grant issued in furtherance of the Program (each, a “Grant”) is awarded, implemented and 
managed pursuant to open, fair and competitive procedures administered in a transparent manner
acceptable to MCC.  In furtherance of this requirement, and prior to the issuance of any Grant, 
the Government and MCC will agree upon written procedures to govern the identification of 
potential Grant recipients, including, without limitation, appropriate eligibility and selection 
criteria and award procedures.  Such agreed procedures will be posted on the MCA-Morocco II 
website.

Section 3.7 Records; Accounting; Covered Providers; Access  .

(a) Government Books and Records  .  The Government will maintain, and will use its 
best efforts to ensure that all Covered Providers maintain, accounting books, records, documents 
and other evidence relating to the Program adequate to show, to MCC’s satisfaction, the use of 
all MCC Funding and the implementation and results of the Program (“Compact Records”).  In 
addition, the Government will furnish or cause to be furnished to MCC, upon its request, 
originals or copies of such Compact Records.

(b) Accounting  .  The Government will maintain and will use its best efforts to ensure 
that all Covered Providers maintain Compact Records in accordance with generally accepted 
accounting principles prevailing in the United States, or at the Government’s option and with 
MCC’s prior written approval, other accounting principles, such as those (i) prescribed by the 
International Accounting Standards Board, or (ii) then prevailing in Morocco.  Compact Records
must be maintained for at least five (5) years after the end of the Compact Term or for such 
longer period, if any, required to resolve any litigation, claims or audit findings or any applicable
legal requirements.
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(c) Access  .  Upon MCC’s request, the Government, at all reasonable times, will 
permit, or cause to be permitted, authorized representatives of MCC, the Inspector General of 
MCC (“Inspector General”), the United States Government Accountability Office, any auditor 
responsible for an audit contemplated herein or otherwise conducted in furtherance of this 
Compact, and any agents or representatives engaged by MCC or the Government to conduct any 
assessment, review or evaluation of the Program, the opportunity to audit, review, evaluate or 
inspect facilities, assets and activities funded in whole or in part by MCC Funding.

Section 3.8 Audits; Reviews  .

(a) Government Audits  .  Except as the Parties may agree otherwise in writing, the 
Government will, on an annual basis (or on a more frequent basis if requested by MCC in 
writing), conduct, or cause to be conducted, financial audits of all Disbursements of MCC 
Funding covering the period from signing of this Compact until the following March 31 and 
covering each twelve-month period thereafter ending March 31, through the end of the Compact 
Term.  In addition, upon MCC’s request, the Government will ensure that such audits are 
conducted by an independent auditor approved by MCC and named on the list of local auditors 
approved by the Inspector General or a United States–based certified public accounting firm 
selected in accordance with MCC’s Guidelines for Financial Audits Contracted by the 
Millennium Challenge Corporation’s Accountable Entities issued and revised from time to time 
by the Inspector General (the “Audit Guidelines”).  Audits will be performed in accordance with 
the Audit Guidelines and be subject to quality assurance oversight by the Inspector General.  
Each audit must be completed and the audit report delivered to MCC no later than 90 days after 
the applicable audit period, or such other period as the Parties may otherwise agree in writing.

(b) Audits of Other Entities  .  The Government will ensure that MCC financed 
agreements between the Government or any Provider, on the one hand, and (i) a United States 
nonprofit organization, on the other hand, state that the United States nonprofit organization is 
subject to the applicable audit requirements contained in OMB Circular A-133, Audits of States, 
Local Governments, and Non-Profit Organizations, issued by the United States Office of 
Management and Budget; (ii) a United States for-profit Covered Provider, on the other hand, 
state that the United States for-profit organization is subject to audit by the applicable United 
States Government agency, unless the Government and MCC agree otherwise in writing; and 
(iii) a non-US Covered Provider, on the other hand, state that the non-US Covered Provider is 
subject to audit in accordance with the Audit Guidelines.

(c) Corrective Actions  .  The Government will use its best efforts to ensure that each 
Covered Provider (i) takes, where necessary, appropriate and timely corrective actions in 
response to audits, (ii) considers whether the results of the Covered Provider’s audit necessitates 
adjustment of the Government’s records, and (iii) permits independent auditors to have access to 
its records and financial statements as necessary.

(d) Audit by MCC  .  MCC will have the right to arrange for audits of the 
Government’s use of MCC Funding.

(e) Cost of Audits, Reviews or Evaluations  .  MCC Funding may be used to fund the 
costs of any audits, reviews or evaluations required under this Compact.
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ARTICLE 4.

COMMUNICATIONS

Section 4.1 Communications  .  Any document or communication required or submitted by 
either Party to the other under this Compact must be in writing and, except as otherwise agreed 
with MCC, in English.  All such documents or communication must be submitted to the address 
of each Party set forth below or to such other address as may be designated by any Party in a 
written notice to the other Party.

To MCC:

Millennium Challenge Corporation

Attention: Vice President, Compact Operations

(with a copy to the Vice President and General Counsel)

875 Fifteenth Street, N.W.

Washington, DC  20005

United States of America

Facsimile: +1 (202) 521-3700

Telephone: +1 (202) 521-3600

Email: VPOperations@mcc.gov (Vice President, Compact Operations)

VPGeneralCounsel@mcc.gov (Vice President and General Counsel)

To the Government:

Government of the Kingdom of Morocco
Attention: Head of the Government (with a copy to the Minister of Economy and 
Finance)
Présidence du Gouvernement
Palais Royal, Touarga, Rabat
Royaume du Maroc

9



Facsimile: +(212) 0537 768 656

Telephone: + (212) 0537 219 400

Email: cg@cg.gov.ma

With a copy to:

Ministry of Economy and Finance 
Attn: Minister of Economy and Finance
Bd. Med V. Quartier Administratif Rabat – Chellah
Royaume du Maroc
Facsimile: +(212) 0537 674 081
Telephone: +(212) 0537 677 200
Email: ministre@finances.gov.ma

Section 4.1 Representatives  .  For all purposes relevant to implementation of this Compact, the
Government will be represented by the individual holding the position of, or acting as, Minister 
of Economy and Finance of the Kingdom of Morocco, and MCC will be represented by the 
individual holding the position of, or acting as, Vice President, Compact Operations (each of the 
foregoing, a “Principal Representative”).  Each Party, by written notice to the other Party, may 
designate one or more additional representatives of the Government or MCC, as appropriate 
(each, an “Additional Representative”) for all purposes relevant to implementation of this 
Compact except Section 6.2(a).  [The Government hereby designates the [Director General] of 
MCA-Morocco II as an Additional Representative].  MCC hereby designates the Deputy Vice 
President, Department of Compact Operations Africa as an Additional Representative.  A Party 
may change its Principal Representative to a new representative that holds a position of equal or 
higher authority upon written notice to the other Party.

Section 4.2 Signatures  .  Signatures to this Compact and to any amendment to this Compact 
will be original signatures appearing on the same page or in an exchange of letters or diplomatic 
notes.  

ARTICLE 5.

TERMINATION; SUSPENSION; EXPIRATION

Section 5.1 Termination; Suspension  .

(a) Either Party may terminate this Compact without cause in its entirety by giving 
the other Party thirty (30) days’ prior written notice.  MCC may also terminate this Compact or 
MCC Funding without cause in part by giving the Government thirty (30) days’ prior written 
notice.

(b) MCC may, immediately, upon written notice to the Government, suspend or 
terminate this Compact or MCC Funding, in whole or in part, and any obligation related thereto, 

10

mailto:cg@cg.gov.ma


if MCC determines that any circumstance identified by MCC as a basis for suspension or 
termination (as notified to the Government in writing) has occurred, which circumstances 
include but are not limited to the following:

(i) the Government fails to comply with its obligations under this Compact or
any other agreement or arrangement entered into by the Government in connection with this 
Compact or the Program;

(ii) an event or series of events has occurred that makes it probable that any of
the Project Objectives will not be achieved during the Compact Term or that the Government 
will not be able to perform its obligations under this Compact;

(iii) a use of MCC Funding or continued implementation of this Compact or 
the Program violates applicable law or United States Government policy, whether now or 
hereafter in effect;

(iv) the Government or any other person or entity receiving MCC Funding or 
using Program Assets is engaged in activities that are contrary to the national security interests of
the United States;

(v) an act has been committed or an omission or an event has occurred that 
would render Morocco ineligible to receive United States economic assistance under Part I of the
Foreign Assistance Act of 1961, as amended (22 U.S.C. 2151 et seq.), by reason of the 
application of any provision of such act or any other provision of law;

(vi) the Government has engaged in a pattern of actions inconsistent with the 
criteria used to determine the eligibility of Morocco for assistance under the MCA Act;

(vii) Morocco is classified as a Tier 3 country in the United States Department 
of State’s annual Trafficking in Persons Report; and

(viii) the Government or another person or entity receiving MCC Funding or 
using Program Assets is found to have been convicted of a narcotics offense or to have been 
engaged in drug trafficking.

Section 5.2 Consequences of Termination, Suspension or Expiration  ..

(a) Upon the suspension or termination, in whole or in part, of this Compact or any 
MCC Funding, or upon the expiration of this Compact, the provisions of Section 4.2 of the 
Program Implementation Agreement will govern the post-suspension, post-termination or post-
expiration treatment of MCC Funding, any related Disbursements and Program Assets. Any 
portion of this Compact, MCC Funding, the Program Implementation Agreement or any other 
Supplemental Agreement that is not suspended or terminated will remain in full force and effect.

(b) MCC may reinstate any suspended or terminated MCC Funding under this 
Compact if MCC determines that the Government or other relevant person or entity has 
committed to correct each condition for which MCC Funding was suspended or terminated.

11



Section 5.3 Refunds; Violation  .

(a) If any MCC Funding, any interest or earnings thereon, or any Program Asset is 
used for any purpose in violation of the terms of this Compact, then MCC may require the 
Government to repay to MCC in United States Dollars the value of the misused MCC Funding, 
interest, earnings, or asset, plus interest within thirty (30) days after the Government’s receipt of 
MCC’s request for repayment.  The Government will not use MCC Funding, proceeds thereof or 
Program Assets to make such payment.

(b) Notwithstanding any other provision in this Compact or any other agreement to 
the contrary, MCC’s right under Section 5.3(a) to obtain a refund will continue during the 
Compact Term and for a period of (i) five (5) years thereafter or (ii) one (1) year after MCC 
receives actual knowledge of such violation, whichever is later.

Section 5.4 Late Payment Interest  ..  If the Government fails to pay any amount under this 
Compact or the Program Implementation Agreement when due (including amounts under 
Section 2.8(c) and 5.3(a)), interest will be paid on such unpaid amount.  Interest will accrue on 
such unpaid amount at a rate equal to the then current US Treasury Current Value of Funds Rate,
calculated on a daily basis and a 360-day year from the due date of such payment until such 
amount is paid in full.  Any such payment will first be credited against interest due, and once the 
interest due amount is extinguished, then payments will be credited against outstanding principal.

Section 5.5 Survival  .  The Government’s responsibilities under this Section and Sections 2.7, 
2.8, 3.2(f), 3.7, 3.8, 5.2, 5.3, 5.4 and 6.4 will survive the expiration, suspension or termination of 
this Compact, provided that the terms of Section 2.8 shall survive for only 120 days following 
this Compact’s expiration.

ARTICLE 6.

COMPACT ANNEXES; AMENDMENTS; GOVERNING LAW

Section 6.1 Annexes  .  Each annex to this Compact constitutes an integral part hereof, and 
references to “Annex” mean an annex to this Compact unless otherwise expressly stated.  

Section 6.2 Amendments and Modifications  .

(a) The Parties may amend this Compact only by a written agreement.  Such 
agreement will specify how it enters into force.

(b) Notwithstanding subsection (a), the Parties agree that the Government and MCC 
may by written agreement, which will enter into force upon signature, modify any Annex to (i) 
suspend, terminate or modify any Project or Activity, (ii) change the allocations of funds as set 
forth in Annex II as of the date hereof, (iii) modify the implementation framework described in 
Annex I, (iv) add, change or delete any indicator, baseline or target or other information set forth 
in Annex III as of the date hereof in accordance with the MCC M&E Policy, or (v) add, modify 
or delete any condition precedent described in Annex IV; provided that, in each case, any such 
modification (1) is consistent in all material respects with the Project Objectives, (2) does not 
cause the amount of Program Funding to exceed the aggregate amount specified in Section 2.1 
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(as may be modified by operation of Section 2.2(e)), (3) does not cause the amount of Compact 
Implementation Funding to exceed the aggregate amount specified in Section 2.2(a), (4) does not
reduce the Government’s responsibilities or contribution of resources required under Section 
2.6(a), and (5) does not extend the Compact Term.

(c) The Parties understand that any modification of any Annex pursuant to this 
Section 6.2 may be entered into by the Parties without the need for any additional domestic 
requirements of either Party.

Section 6.3 Inconsistencies  .  In the event of any conflict or inconsistency between:

(a) any Annex and any of Articles 1 through 8, such Articles 1 through 8, as 
applicable, will prevail; or

(b) this Compact and any other agreement between the Parties regarding the Program,
this Compact will prevail.

Section 6.4 Governing Law  .  This Compact is an international agreement and as such will be 
governed by the principles of international law.

Section 6.5 Additional Instruments  .  Any reference to activities, obligations or rights 
undertaken or existing under or in furtherance of this Compact or similar language will include 
activities, obligations and rights undertaken by, or existing under or in furtherance of any 
agreement, document or instrument related to this Compact and the Program.

Section 6.6 References to MCC Website  .  Any reference in this Compact, the PIA or any 
other agreement entered into in connection with this Compact, to a document or information 
available on, or notified by posting on the MCC Website will be deemed a reference to such 
document or information as updated or substituted on the MCC Website from time to time.

Section 6.7 References to Laws, Regulations, Policies and Guidelines; References to Compact  
Expiration and Termination  .

(a) Each reference in this Compact, the PIA or any other agreement entered into in 
connection with this Compact, to a law, regulation, policy, guideline or similar document will be 
construed as a reference to such law, regulation, policy, guideline or similar document as it may, 
from time to time, be amended, revised, replaced, or extended and will include any law, 
regulation, policy, guideline or similar document issued under or otherwise applicable or related 
to such law, regulation, policy, guideline or similar document.

(b) Each reference in this Compact, the PIA or any other agreement entered into in 
connection with this Compact, to the Compact’s “expiration” refers to the date on which the 
Compact Term ends if the Compact is not terminated earlier, which in accordance with Section 
7.4 is five (5) years after its entry into force. Each reference in any of the aforementioned 
documents to the Compact’s “termination” refers to the Compact ceasing to be in force prior to 
its expiration in accordance with Section 5.1. 

Section 6.8 MCC Status  .  MCC is a United States government corporation acting on behalf of
the United States Government in the implementation of this Compact.  MCC and the United 
States Government assume no liability for any claims or loss arising out of activities or 
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omissions under this Compact.  The Government waives any and all claims against MCC or the 
United States Government or any current or former officer or employee of MCC or the United 
States Government for all loss, damage, injury, or death arising out of activities or omissions 
under this Compact, and agrees that it will not bring any claim or legal proceeding of any kind 
against any of the above entities or persons for any such loss, damage, injury, or death. The 
Government agrees that MCC and the United States Government or any current or former officer
or employee of MCC or the United States Government will be immune from the jurisdiction of 
all courts and tribunals of Morocco for any claim or loss arising out of activities or omissions 
under this Compact. 

ARTICLE 7.

ENTRY INTO FORCE

Section 7.1 Domestic Procedures  .  The Government will proceed in a timely manner to 
complete all of its domestic requirements for this Compact to enter into force.  The Parties 
understand that this Compact, upon entry into force, will prevail over the domestic laws of 
Morocco. 

Section 7.2 Conditions Precedent to Entry into Force  .  Before this Compact enters into force: 

(a) the Program Implementation Agreement must have been signed by the parties 
thereto;

(b) The Government must have delivered to MCC:

(i) a letter signed and dated by the Principal Representative of the 
Government, or such other duly authorized representative of the Government acceptable to 
MCC, confirming that the Government has completed its domestic requirements necessary for 
this Compact to enter into force and that the other conditions precedent to entry into force in this 
Section 7.2 have been met;

(ii) a signed legal opinion from Secrétariat Général du Gouvernement of 
Morocco (or such other legal representative of the Government acceptable to MCC), in form and 
substance satisfactory to MCC; 

(iii) complete, certified copies of all decrees, legislation, regulations or other 
governmental documents relating to the Government’s domestic requirements necessary for this 
Compact to enter into force, which MCC may post on its website or otherwise make publicly 
available; and 

(c) MCC shall not have determined, at the time of this Compact’s entry into force, 
that the Government has engaged in a pattern of actions inconsistent with the eligibility criteria 
for MCC Funding.

Section 7.3 Date of Entry into Force  .  This Compact will enter into force on the date of the 
letter from MCC to the Government in an exchange of letters confirming that MCC and the 
Government have completed their respective domestic requirements for entry into force of this 
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Compact and that the conditions precedent to entry into force in Section 7.2 have been met to 
MCC’s satisfaction.

Section 7.4 Compact Term  .  This Compact will remain in force for five (5) years after its 
entry into force, unless terminated earlier under Section 5.1 (the “Compact Term”).

Section 7.5 Provisional Application  .  Upon signature of this Compact, and until this Compact 
has entered into force in accordance with Section 7.3, the Parties will provisionally apply the 
terms of this Compact; provided that, no MCC Funding, other than Compact Implementation 
Funding, will be made available or disbursed before this Compact enters into force.

ARTICLE 8.

ADDITIONAL GOVERNMENT COVENANTS

Section 8.1 Project Covenants  .  

(a) Education and Training for Employability   Project  .  With regard to the Education 
and Training for Employability Project, the Government agrees that:

(i) The Government will safely maintain Project-supported secondary schools
before deployment of the new infrastructure and equipment operations and maintenance 
(entretien et maintenance) (“O&M”) system (as described in Annex I(B)(1)(i)(C)); 

(ii) The Government will pilot and implement the new infrastructure and 
equipment O&M system which will be supported through Project-funded technical assistance (as
described in Annex I(B)(1)(i)(C)); 

(iii) The Government will maintain compliance with its commitment, as shall 
be agreed with MCC, to provide annual progressive contributions for discretionary school 
budgets to support the School Improvement Plan for each school supported through the 
Secondary Education Activity; 

(iv) The Higher Council on Education, Training, and Scientific Research and 
the Ministry of National Education and Vocational Training will prepare for, finance, execute, 
and publicly disseminate the results of two national education assessments (the Programme 
National d’ Evaluation des Acquis or PNEA) to be supported through Project-funded technical 
assistance (as described in Annex I(B)(1)(i)(B)); and

(v) The Higher Council on Education, Training, and Scientific Research and 
the Ministry of National Education and Vocational Training will prepare for, finance, execute, 
and publicly disseminate the results of the 2018 round of the Organization for Economic Co-
operation and Development’s Programme for International Student Assessment (PISA) the 
preparation of which will be supported through Project-funded technical assistance (as described 
in Annex I(B)(1)(i)(B)). 

(b) Land Productivity Project.  With regard to the Land Productivity Project, the 
Government agrees that:
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(i) It will provide adequate funding for the CEILD, as set forth in Annex I 
below;

(ii) With regard to  each demonstration site supported by the Industrial Land 
Activity:

(1) The Government will not grant exemptions or subsidies for the 
benefit of industrial land projects that may constitute unfair competition with projects initiated 
by a special purpose vehicle.  The Government will take appropriate regulatory measures to this 
end.  The criteria for defining exemptions or subsidies that would constitute unfair competition 
shall be determined by agreement between the Parties;  

(2) Based on technical support provided by the Land Project, the 
Government will establish a special purpose vehicle to participate in public-private partnership 
investments in such demonstration site and will make operational a one-stop-shop for such 
demonstration site for services, including, but not limited to, building permits and certificates of 
compliance; and

(3) The Government will commit to co-financing at least 20 percent of
the joint Government and Compact investment in the public-private partnership or infrastructure 
for such demonstration site; and   

(iii) The Government will take the measures that are necessary to assure that 
registration taxes and titling fees related to the privatization process are not an obstacle to the 
completion of this process both within areas targeted by the Land Project and for privatization 
which may be subsequently conducted on remaining collective lands in Morocco. Such measures
must be satisfactory to MCC and must be taken prior to financing of privatization activities 
funded by the Rural Land Activity.

SIGNATURE PAGE FOLLOWS ON THE NEXT PAGE
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MCC DRAFT 

AUGUST 17, 2015

IN WITNESS WHEREOF, each Party, by its duly authorized representative, has signed
this Compact.

Done at [___________],this [    ] day of [                  ], in the English language. The English 
language text is the only authentic text of this Compact.

FOR THE UNITED STATES OF AMERICA, 
acting through THE MILLENNIUM 
CHALLENGE CORPORATION

FOR THE KINGDOM OF MOROCCO 

                                                            

Name:
Title:

                                                            

Name:
Title:

SIGNATURE PAGE TO MILLENNIUM CHALLENGE COMPACT

BETWEEN THE UNITED STATES OF AMERICA

ACTING THROUGH THE MILLENNIUM CHALLENGE CORPORATION

AND THE KINGDOM OF MOROCCO



ANNEX I

PROGRAM DESCRIPTION

This Annex I describes the Program that MCC Funding will support in Morocco during the 
Compact Term.

A. PROGRAM OVERVIEW

1. Background and Consultative Process.

a. Background.

Morocco was selected as eligible to develop this second Compact in fiscal year 2013 after 
successful completion of a $698 million compact which entered into force in September 2008 
and was completed in September 2013. In the first compact, the Government collaborated with 
key stakeholders at the national and regional level to identify country-led priorities for MCC 
investments and country-specific constraints to poverty reduction through economic growth. As 
a result, and in accordance with Morocco’s national growth strategy, the Government developed 
a compact with five projects aimed at increasing productivity and improving employment in 
high-potential sectors.

Morocco was reselected by MCC in fiscal years 2014 and 2015. A constraints analysis 
conducted by the Government and MCC in partnership with the African Development Bank 
identified: (i) education quality; (ii) land policy and implementation (with qualitatively different 
issues for rural areas and industrial land); and (iii) governance, notably labor market regulations, 
taxes, and the commercial judiciary system, as binding constraints to economic growth and 
investment. These findings were complemented by social/gender and private sector analyses 
completed by the Government.

As described below, the Government engaged in a consultative process to inform project focus 
and design. As a result, the Government, in consultation with MCC, selected the education and 
land sectors as focus areas, in particular focusing on vocational training, secondary education, 
rural land and industrial land.



b. Consultative Process.

Throughout the compact development process, the Government engaged in an inclusive and 
strategic consultative process to inform project focus and design. During the preliminary analysis
phase, national government, local administrations, civil society and private sector in several 
regions were engaged in multiple stages, and contributed to the identification of binding 
constraints and an understanding of how these constraints impact different populations and 
sectors in Morocco. 

Consultations continued throughout project definition and design, as the Government worked in 
partnership with these stakeholders to refine projects and develop compact approaches that 
integrate partnerships as a core implementing model for the Program. The Private Sector-Driven 
TVET sub-Activity conducted a call for ideas to solicit proposals directly from government 
training institutes, private sector companies and associations, and non-governmental 
organizations, which shaped the parameters of this sub-Activity and validated a strong interest in 
program participation from these parties.  MCC and the Government also conducted outreach in 
Washington for US-based entities. 

Active consultation to mitigate project risk and maximize program impacts will continue as a 
critical element of Program execution. Private sector participation is central to the Program, in 
particular direct partnerships within technical and vocational education and training, and 
bringing in private management models for industrial land.

2. Description of Program and Beneficiaries.

a. Program Description.

The Compact Program addresses two key binding constraints, education quality and land 
productivity, with an approach and methodology that incorporates the core issues of government 
and public-private coordination. The Program directly addresses the root causes of these binding 
constraints, which are: (i) secondary education and workforce development systems that produce
a supply of workers that do not adequately meet private sector skills demand; and (ii) land policy
and implementation that inhibit access to and productive uses of rural and industrial land, thus 
diminishing investment and the consequent demand for labor. 

To that end, the Program is comprised of two Projects: the Education and Training for 
Employability Project; and the Land Productivity Project.  

By improving the policy and institutional environment and creating models to engage the private 
sector, the two Projects will address both the supply and demand sides of the labor market. Both 
Projects support the shift from static, state-led systems to competitive, dynamic systems that 
engage the private sector and respond to market needs.  Further, both Projects take a targeted 
approach to developing and demonstrating new models and to building capacity so that those 
models can be replicated and scaled-up after the Compact expires.
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b. Beneficiaries.

Over a twenty year period commencing at entry into force, more than [475] thousand households
(approximately 2.2 million people) are expected to benefit from the Program, as detailed below:  

Project/Activity Estmated Beeeicviarvies

1.1  Secondary Educaton 1,744,100

1.2  Workforce Development 275,000

2.1  Governance Moroccan populaton

2.2  Rural Land 81,500

2.3  Industrial Land 96,300

B. DESCRIPTION OF PROJECTS

Set forth below is a description of each of the Projects that the Government will implement, or 
cause to be implemented, using MCC Funding to advance the applicable Project Objective.  In 
addition, specific activities that will be undertaken within each Project (each, an “Activity”), 
including sub-Activities, are also described.

1. Education and Training for Employability Project.

a. Summary of Project and Activities.

The objective of the Education and Training for Employability Project (the “Employability  
Project”) is stated in Section 1.2 of the Compact.  To achieve the Employability Project 
Objective, MCC Funding will support: direct quality improvements to secondary schools and 
improved maintenance and assessment systems; and private sector-driven technical training, the 
use of innovative, results-based financing mechanisms to promote inclusive employment, and 
improved system performance management through policy reform and information systems.

(i) Secondary Education Activity  .

The Secondary Education Activity aims to demonstrate a new, cost-effective, sustainable, and 
scalable model of public secondary schools (the “Integrated School Improvement Model”) for 
delivering quality secondary education focused on employability competencies needed for the 
modern workforce. The Integrated School Improvement Model will be described in Morocco 
under an agreed upon name. MCC Funding will support:

(A) Integrated School Improvement Model  . Piloting the new model in approximately 
90 to 110 schools across three regions to be selected through balancing strong 
economic growth and employment potential, high poverty rates, and including 
varying levels of education performance, and then recorded in an Implementation 
Letter.  In the event of cost-savings, MCC Funding may be used to expand the 
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sub-Activity to additional schools in the same regions.  In order to enable a 
rigorous impact evaluation, schools participating in the sub-Activity will be 
chosen at random from a set of eligible schools in the targeted regions. Specific 
interventions will include targeted regulatory reform, technical assistance, 
training, infrastructure improvements (which includes rehabilitation and limited 
expansion), and new equipment.  The Integrated School Improvement Model will 
be launched first in one region, and approximately one year later, will be extended
to the other two regions. Before beginning with regions 2 and 3 and annually 
thereafter, the Government will conduct an interim performance review of the 
implementation of the Integrated School Improvement Model. This sub-Activity 
will include the following actions:

 Participatory Diagnostic, School Improvement Plans, and Performance   
Contracts.  The development of school improvement plans (“School 
Improvement Plans”) that will identify local needs and bring local 
stakeholders together. The School Improvement Plans will establish 
appropriate solutions to the causes of poor performance and inequitable access
at individual schools. School Improvement Plans will include specific and 
measurable outcomes and targets and will be linked to performance contracts 
between schools and regional or provincial authorities.

 Integrated Support for Management, Pedagogy, and Infrastructure  . Supporting
School Improvement Plans by providing funding for an integrated package of 
interventions to implement the Integrated School Improvement Model. The 
interventions will include targeted improvements in three key areas: school 
leadership and management, pedagogical improvements and innovation for 
student-centered learning, and school infrastructure improvement.

 Regional Project Management, Capacity Building, and Learning  . Providing 
targeted project management technical assistance to regional and provincial 
education authorities to implement the sub-Activity and facilitate learning and
sharing across schools.  

(B) Student Assessment and Education Management Information Systems  . 
Development, planning, and implementation of rigorous international and national
assessments of student learning, using sex- and cohort-disaggregated data, and the
utilization of that data to inform decisions for improvement.  The sub-Activity 
will also enhance the capabilities of Morocco’s existing education management 
information system, moving it towards a complete school management system.

(C)School Infrastructure and Equipment Operations and Maintenance  . Development 
of a new approach to school infrastructure and information technology O&M. 
Technical assistance will be provided to develop the new O&M system including 
defining the new roles and responsibilities of local, provincial, and regional actors
regarding infrastructure and information technology O&M, and designing the 
procedures and contracts to be used.  Local, provincial, and regional actors in the 
regions supported through the Integrated School Improvement Model sub-
Activity will also receive capacity building in managing the new system. Limited 
MCC Funding may also be contributed to such O&M contracts.
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(ii) Workforce Development Activity  .

The Workforce Development Activity aims to increase the employability of Moroccans by: 
improving the quality and relevance of, and equitable access to, private sector-driven technical 
and vocational education and training (“TVET”) programs that respond to private sector needs; 
providing technical assistance to develop and implement demand-driven TVET sector policy; 
providing effective employment services to help unemployed or economically inactive women 
and unemployed, at-risk urban and peri-urban youth obtain quality jobs; and supporting the 
operationalization of a labor market observatory (the “Labor Market Observatory”) to provide 
a broad range of stakeholders with dynamic labor market information to improve decision-
making for public policy and private investment.  MCC Funding will support the following 
sub-Activities:

(A)Private Sector-Driven TVET  .  A Private Sector-Driven TVET grant facility will 
be used to support selected private sector-driven training centers.  Grants will 
support: (1) establishing new TVET centers by public-private partnerships 
(“PPPs”), or expanding existing TVET centers currently managed through 
PPPs; and (2) transforming existing public TVET centers from a traditional 
government-driven model to a private sector-driven model. Eligibility 
requirements, and the operational processes for administering this grant facility, 
will be set forth in an operations manual approved by MCC.  Among other 
requirements, potential grantees must agree to participate in the Ministry of 
National Education and Vocational Training’s monitoring and evaluation 
systems.  The Government will directly contribute to the Private Sector-Driven 
TVET grant facility and take steps to ensure that such grant facility will survive 
the Compact Term, using Government funds. MCC Funding will finance the 
majority of the first round, and the minority of the second round, of grants 
issued by the Private Sector-Driven TVET grant facility.

(B) Operationalizing TVET Sector Policy Reform  . Technical assistance and limited 
material support will be provided to the Ministry of National Education and 
Vocational Training and related agencies to develop and implement private sector
demand-driven TVET sector policy.

(C) Results-Based Financing for Inclusive Employment  .  In order to catalyze a 
market for improved employment outcomes, results-based financing 
mechanisms, such as Social Impact Bonds (each a “Social Impact Bond”) or 
performance-based contracting, will be used to replicate or expand proven 
programs that provide integrated job placement services.  The services for job 
placement will target unemployed or economically inactive (1) women and (2) 
at-risk urban/peri-urban youth.  MCC Funding will also support the 
development and implementation of rigorous impact evaluations to test 
promising labor market interventions, not limited to those interventions funded 
by this sub-Activity.
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(D)Labor Market Observatory  . Technical assistance will be provided to strengthen 
the Labor Market Observatory to ensure coordinated policy and promote joint 
activities among relevant Government agencies for analyzing the labor market. 
MCC Funding will also support the development and rollout of an information 
dissemination platform. Finally, MCC Funding will support the development 
and implementation of key labor market studies.

b. Beneficiaries.

The Secondary Education Activity is expected to benefit all graduates of Activity-supported 
secondary schools and their families over a twenty year period commencing at entry into force. 
The number of secondary students expected to graduate by year 20 is 376,600. Assuming an 
average family size of 4.63, the total number of beneficiaries is approximately 1.7 million.

The Workforce Development Activity is expected to benefit all graduates of Activity-supported 
TVET centers and their families over a twenty year period commencing at entry into force. The 
number of workforce development students expected to graduate by year 20 is 59,400.  
Assuming an average family size of 4.63, the total number of beneficiaries is approximately 
275,000.

c. Environmental and Social Mitigation Measures.

The two Activities of the Employability Project have different environmental and social 
classifications according to MCC’s Environmental Guidelines. The school infrastructure 
improvement component of the Secondary Education Activity has been classified as a “Category
B” activity according to the MCC Environmental Guidelines, in that it has been deemed unlikely 
to result in significant or adverse social or environmental impacts due to its small scale of 
potential environmental and social effects. 

Given the range of small-scale infrastructure interventions planned, a project level programmatic
Environmental and Social Impact Assessment (“ESIA”) will be carried out for the Project.  The 
programmatic ESIA will assess environmental and social risks, impacts and opportunities for the 
overall Project as well as those associated with site-specific infrastructure.  It is also expected to 
include a stakeholder engagement framework and a template environmental and social 
management plan that will be adjusted as necessary to reflect actions and mitigation measures for
specific sites.  In addition, a resettlement policy framework will be developed for the Compact 
that will address appropriate elements of the Employability Project.  Where resettlement cannot 
be avoided, site specific resettlement action plans and/or livelihood restoration plans will be 
developed and implemented on a site by site basis.  

The Workforce Development Activity has been classified as a “Category D” activity according 
to the MCC Environmental Guidelines, as it involves funding of sub-projects through a Private 
Sector-Driven TVET grant facility.  All investments funded under the Workforce Development 
Activity grant facility will be screened for environmental and social risks and impacts and 
managed on a case by case basis commensurate with the nature and scale of the grant activities 
and in accordance with the operational procedures and institutional arrangements of the facility.  
The manager of the grant facility, either the Government or a contractor, will be required to 
develop and operate an Environmental and Social Management System (“ESMS”) with 
procedures that are consistent with the IFC Performance Standard 1 and commensurate with the 
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level of environmental and social risks in the portfolio of the grant facility. Depending on site 
specific circumstances, the manager of the grant facility may be required to engage a third party 
environment and social compliance monitor to conduct performance audits. 

MCC Funding for this Activity is also expected to include support and technical assistance to the 
manager of the grant facility to establish appropriate systems and processes to effectively 
manage and oversee the grant making and implementation process.

d. Social Inclusion and Gender Integration.

The Employability Project is designed to achieve the Employability Project Objective in a 
manner that promotes equitable outcomes for both girls and boys and that reduces social, gender 
and geographically-based inequalities. 

Through the Secondary Education Activity, School Improvement Plans at Activity-supported 
schools will be developed through an inclusive and participatory analysis of the local causes of 
poor learning outcomes and dropout rates.  Activity interventions will promote social and gender
inclusion through school management, teacher training, mentoring and other interventions that 
incorporate gender-responsive approaches and counteract stereotypes. MCC Funding will 
support school infrastructure improvements that will incorporate gender-responsive and safe 
school design elements. 

To address the significant gender gap in the formal TVET sector and promote women’s labor 
force participation, the Workforce Development Activity will set specific social and gender 
eligibility requirements for receiving grants and will include job-placement support for 
unemployed and economically inactive women and unemployed at-risk youth.  Support will also 
be provided to build capacity within the Labor Market Observatory to collect, analyze and 
strategically use data that can promote women’s employment. The Operationalizing TVET 
Sector Policy Reform sub-Activity will provide technical assistance to the Government to 
develop and strengthen gender responsive and socially inclusive policies and practices in the 
TVET sector.

e. Donor Coordination.

MCC and the Government engaged with a wide group of bilateral and multilateral donors 
investing in the education and training sector in Morocco to obtain lessons learned on prior 
sector engagement, as well as in defining appropriate sub-sector focus. The Project builds on 
pilots and programs sponsored by the World Bank, the African Development Bank, the Agence 
Française de Développement, the European Union and the Department of Foreign Affairs, Trade 
and Development Canada.    

ANNEX I - 7



f. USAID.

MCC worked closely with the United States Agency for International Development (“USAID”) 
during Compact development, building upon the experience and lessons of the recent USAID 
middle school-level teacher education and life/soft skills activity in the development of the 
Secondary Education Activity.  USAID recently exited the secondary education space and is 
implementing a program focused on early grade (1-4) reading in Arabic language as well as 
activities in career development at the tertiary level.  The Parties plan to continue to collaborate 
with USAID during implementation, given the complementary investments in the education 
sector, including carrying out a joint capacity assessment of the Ministry of National Education 
and Vocational Training. 

g. Sustainability.

The Project will support the creation of policies, systems, procedures, and financing mechanisms
that will endure beyond the life of this Compact. The Secondary Education Activity will pilot an 
Integrated School Improvement Model that will demonstrate how to achieve cost-effective, 
quality education, and a plan will be developed during the Compact for expansion of this model 
post-Compact. The Private Sector-Driven TVET grant facility within the Workforce 
Development Activity is intended and designed to continue functioning after the Compact. 
Government co-financing during the Compact will continue afterward and enable the grant 
facility to continue. Independent interim evaluations during the Compact along with ex-post 
impact and performance evaluations will inform and provide the justification for sustaining and 
scaling up Compact investments by the Government post-Compact. The Government and MCC 
will collaborate to ensure that interventions aimed at mainstreaming social and gender inclusion 
will include mechanisms that promote sustainability beyond the Compact Term.

h. Policy, Legal and Regulatory Reforms.

In addition to Section 8.1(a), the Parties have identified the following policy, legal, regulatory 
and institutional reforms and actions that the Government will pursue in support of the Project: 

(i) The Government will, in form and substance satisfactory to MCC, enable 
autonomous school management for Activity-supported schools.  MCC envisions that such 
autonomy will include: (A) enhanced transparency and improved representativeness of school 
management committees; (B) permission for each school to manage a discretionary budget to 
implement its School Improvement Plan; and (C) the ability of schools to enter into partnership 
agreements.  

(ii) The Government will pass a law reforming continuing education and training 
(formation continue) including its financing and management. 

(iii) The Ministry of National Education and Vocational Training will conduct 
an annual TVET sector policy and performance review to: (A) discuss and publish sector-wide 
monitoring and evaluation reports; (B) discuss performance and lessons learned from Activity 
implementation; and (C) draw policy and financing recommendations.

2. Land Productivity Project.  

a. Summary of Project and Activities.
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The objective of the Land Productivity Project (the “Land Project”) is stated in Section 1.2 of 
the Compact.  To achieve the Land Project Objective, MCC Funding will support the following 
Activities: 

(i) Governance Activity  .

Building on work already undertaken by the Government, the Governance Activity aims to 
support the development and implementation of the Land Strategy to address governance and 
land market constraints to investment and productivity. The Land Strategy will be market-
oriented, supporting increased productivity of private as well as public land.  MCC Funding will 
support:

(A)Strategy Development and Implementation  . Technical assistance to develop a 
long-term land productivity strategy (the “Land Strategy”) and a roadmap for 
implementation.  Once the Land Strategy and roadmap are in place, MCC 
Funding will support implementation of selected elements of the roadmap, based 
on criteria to be agreed between MCC and the Government.

(B) Strategic Coordination  . The organizational design and establishment of a 
coordination mechanism, which, once established, will oversee and monitor the 
implementation of the Land Strategy and roadmap post-Compact (the “Land 
Coordination Mechanism”). 

(ii) Rural Land Activity  .

The Rural Land Activity aims to increase rural productivity by developing and piloting more 
efficient and inclusive procedures for privatization1 of collective land that can be implemented 
within three years or less, and can be replicated by the Government in the privatization of the 
remaining arable collective land in Morocco. MCC Funding will support the development of 
these improved procedures and their application, starting with the privatization and titling of up 
to 46,000 hectares of collective land in Morocco’s Gharb region.  MCC Funding will also 
support development and testing of tools to address other land-related root causes of low 
productivity, including co-ownership and minimum parcel sizes.

(iii) Industrial Land Activity  .

The Industrial Land Activity aims to transform the way the Government brings industrial land to 
market, from a state- to a market-driven approach through the development of a new model for 
industrial zone development. By developing Government expertise and using PPPs for industrial 
land development, the Activity seeks to foster private sector participation in the development and
management of industrial zones to ensure that such development and management responds to 
private sector demand and meets the needs of enterprises in terms of location, land offering, 
infrastructure and services.  MCC Funding will support:

(A)Center of Expertise for Industrial Land Development  . Creation of a Center of 
Expertise for Industrial Land Development (“CEILD”), which will lead the 
development and institutionalization of a new market-driven model for industrial 

1 In this context, privatization refers to a process known as “melkisation,” which is the conversation of collective 
land to private ownership.
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zone development in Morocco that will stimulate investment and increased 
productivity, as well as involvement of the private sector in the rehabilitation and 
ongoing management and maintenance of industrial zones.  MCC Funding will 
also support the study of sustainability after the Compact, including the 
institutional location, of the CEILD (the “CEILD Study”).  The Government will 
provide office space, information technology equipment, and administrative staff 
for the CEILD.

(B) Industrial Zone Demonstration Project and Transaction Financing  . The testing of 
the market‐driven model by preparing and bringing to market demonstration 
projects in approximately four sites, some revitalized and some newly developed, 
including providing financing to the extent necessary to enhance economic 
viability and to attract private investment.  In addition, the Industrial Land 
Activity will establish a facility to finance market-driven industrial zones to be 
identified through an open, competitive call for projects that will be selected 
according to criteria set forth in an operations manual to be agreed between MCC 
and the Government.

b. Beneficiaries.

The Rural Land Activity beneficiaries are defined as all immediate family members of owners 
who receive a title to converted collective land as a result of the Rural Land Activity. The total 
number of beneficiaries is approximately 81,500. 

Beneficiaries for the Industrial Land Activity are defined as all employees, existing or potential, 
of the targeted industrial zones, and all members of their immediate families. The total number of
beneficiaries is approximately 96,300.

c. Environmental and Social Mitigation Measures.

The Rural Land Activity is categorized as a “Category B” activity according to the MCC 
Environmental Guidelines, because the environmental and social risks and impacts are expected 
to be relatively limited and can be readily addressed through mitigation measures. ESIA and 
management planning will be carried out for the Rural Land Activity per the MCC 
Environmental Guidelines.  While the assessment will largely focus on social risks and impacts, 
it will also consider potential environmental impacts such as those associated with agricultural 
intensification.  As appropriate, a livelihood restoration plan will be developed in conjunction 
with the environmental and social impact assessment in order to identify and compensate for any
project-related economic displacement.  

The Industrial Land Activity is categorized as a “Category A” activity according to the MCC 
Environmental Guidelines, due to potentially significant adverse environmental and social risks 
and impacts that are diverse, sensitive, and not readily reversible, with an area of influence that 
potentially extends beyond the sites.  Environmental and social impact assessments and 
management plans will be required for each new or revitalized site. 

The resettlement policy framework developed for the Compact will address appropriate elements
of the Land Project, with site-specific resettlement action plans and/or livelihood restoration 
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plans developed for each revitalization site, as appropriate. A stakeholder engagement plan will 
also be developed at the activity level.

The facility for market-driven industrial zones included in the Industrial Land Activity is 
categorized as a “Category D” activity. Consistent with the MCC Environmental Guidelines, 
environmental and social requirements for the facility for market-driven industrial zones will be 
commensurate with the nature and scale of the intermediary funding activity and will be set forth
in the operations manual for such facility. The manager of the facility will be required to develop
and operate an ESMS with procedures that are consistent with IFC Performance Standard 1 and 
commensurate with the level of environmental and social risks related to the development of 
industrial zones.  Depending on site specific circumstances, the private developer may be 
required to engage a third party environmental and social compliance monitor to conduct 
performance audits.   
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In addition, the Industrial Land Activity aims to improve zone planning and management, which 
will include improved waste and wastewater management, and the promotion of resource 
efficiency measures associated with cost-effective, cleaner production interventions.

d. Social Inclusion and Gender Integration.

Social inclusion and gender integration within the Rural Land Activity includes the development 
of a more inclusive process for conversion of collective land that protects all rights holders and 
engages historically disadvantaged groups such as women.  The Activity will include targeted 
communications, inclusive consultations and outreach, legal literacy and assistance, and gender 
responsive awareness campaigns. To help facilitate women’s access to land and benefits from 
privatization, the Activity may also explore the feasibility of setting aside land for women’s 
cooperatives or associations, and linking women to existing support services for household 
gardening activities. 

Social inclusion and gender integration within the Industrial Land Activity includes 
dissemination of guidance on improved labor practices, promoting women’s workforce 
participation, exploring social services that promote employee productivity, supporting 
approaches to assist small and medium enterprises, and providing technical support to ensure 
preparation of technical and financial documents that reflect best practices on social, gender, and 
environmental approaches. The implementation modalities for providing these measures will be 
adapted to the specific context and needs of Morocco, based on international best practice.

e. Donor Coordination.

MCC and the Government engaged with donors who have invested in the land sector to build on 
prior experience and to inform project design and focus, including input from the World Bank, 
the European Bank for Reconstruction and Development, the African Development Bank, the 
Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH, and the Agence 
Française de Développement. The Land Project benefited from several World Bank studies, 
including a 2007 land markets study and a 2009 report on industrial land markets in the Middle 
East and North Africa region. The Project will seek to continue to involve these and other donors
as appropriate.  The Industrial Land Activity builds on and incorporates elements of successful 
models for industrial land development in Morocco.

f. USAID.

USAID is not currently funding any programs in Morocco specifically targeting the land sector. 
Throughout the implementation of the Compact, MCC will coordinate with USAID on any land 
and governance related activities supported by USAID.

g. Sustainability.
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The Project will support the creation of policies, systems, procedures, and financing mechanisms
that will endure beyond the life of this Compact. The Land Coordination Mechanism and the 
CEILD are intended to be sustained beyond the end of the Compact and to carry forward 
Compact-supported reforms. The Land Strategy developed as part of the Governance Activity 
will be accompanied by an action plan for addressing key themes and findings of the Land 
Strategy that will be implemented through MCC Funding and Government support. The Rural 
Land Activity is expected to design and demonstrate procedures for conversion of collective 
lands to private ownership in a way that such procedures can be replicated elsewhere in 
Morocco. Many of the elements of the new industrial development model are expected to be 
reflected in a new industrial law to institutionalize these approaches to be used in the future. The 
industrial zone demonstration projects supported by the Project will be based on PPP transactions
designed to assure the long-term management and maintenance of the targeted industrial zones 
well into the future.  The Government and MCC will collaborate to ensure that interventions 
aimed at mainstreaming social and gender inclusion will include mechanisms that promote 
sustainability beyond the Compact Term. 

h. Policy, Legal and Regulatory Reforms.

In addition to Section 8.1(b), the Parties have identified the following policy, legal, regulatory 
and institutional reforms and actions that the Government will pursue in support of the Project: 

(i)  The Government will create the CEILD as part of MCA-Morocco II.  Prior to the
end of the Compact, the Government will take the necessary measures to ensure sustainability of 
the CEILD according to the results of the CEILD Study.

(ii)  The Government will formalize procedures for the conversion of collective land 
to private land that are acceptable to MCC and can be completed in three years or less.

C. IMPLEMENTATION FRAMEWORK

1.  MCA-Morocco II. 

a. Structure and Establishment. 

The Government, through passage of a law, will create an independent agency (an 
“établissement public”), referred to herein as MCA-Morocco II, which will be authorized to act 
on behalf of the Government in order to manage and oversee the implementation of this Compact
and the Program.  MCA-Morocco II will have full decision-making autonomy, including, inter 
alia, the ability, without consultation with, or the consent or approval of, any other party, to: (i) 
enter into contracts in its own name, (ii) sue and be sued, (iii) establish an account in a financial 
institution in the name of MCA-Morocco II and hold MCC Funding in that account, (iv) expend 
MCC Funding, (v) engage contractors, consultants and/or grantees, including, without limitation,
a procurement and fiscal agents, and (vi) competitively engage one or more auditors to conduct 
audits of its accounts. The governance of MCA-Morocco II will be set forth in more detail in the 
PIA, the constitutive documents and internal regulations of MCA-Morocco II (“Internal 
Regulations”) or as otherwise agreed in writing by the Parties. The Internal Regulations will be 
in accordance with MCC’s Guidelines for Accountable Entities and Implementation Structures, 
published on the MCC Website.
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MCA-Morocco II will be administered, managed and supported by the following bodies: a board
of directors (the “Board of Directors”); a management unit (the “Management Unit”); and one 
or more Stakeholders Committees. MCA Morocco II will use various Government entities to 
help implement specific Projects. The CEILD will be created as part of MCA-Morocco II, as 
referenced above.

b. Board of Directors.

The Board of Directors will have ultimate responsibility for the oversight, direction, and 
decisions of MCA-Morocco II, as well as the overall implementation of the Compact.  The 
Board of Directors will be comprised of [X] voting members.  As of the date hereof, the voting 
members of the Board of Directors will include the following representatives:

(i) [X]
(ii) [X]

The number of voting members and their identity may be changed through amendments to the 
Internal Regulations with MCC’s approval. The members of the Board of Directors may be 
represented by alternates appointed pursuant to MCA-Morocco II’s Internal Regulations.  In 
addition, [MCA-Morocco II’s Director General and MCC’s Resident Country Director in 
Morocco will serve as non-voting members of the Board].

The process of selecting the Board members will be further stipulated in the Internal Regulations
and will be consistent with the MCC’s Guidelines for Accountable Entities and Implementation 
Structures.  

c. Management Unit.

The Management Unit, as defined below, will report to the Board of Directors and will have 
principal responsibility for the day-to-day operations and management of the Compact.  

The Management Unit will be led by a Director General and will be composed of the directors 
and officers as agreed between the Parties and consistent with the MCC’s Guidelines for 
Accountable Entities and Implementation Structures.  The Management Unit will be selected 
after an open, competitive, and non-discriminatory recruitment and selection process (or its 
equivalent), and the appointment of each member of the Management Unit is subject to MCC 
approval.  The officers will be supported by appropriate additional staff to enable the 
Management Unit to execute its roles and responsibilities.  Upon written notice by MCC to 
MCA-Morocco II, the selection of candidates for additional positions within MCA-Morocco II 
will be subject to MCC approval.

d. Stakeholders’ Committee(s).

(i) Composition  . MCA-Morocco II will be 
assisted by one or more stakeholders’ committees (each a “Stakeholders’ Committee”), which 
will be created according to a process in accordance with MCC’s Guidelines for Accountable 
Entities and Implementation Structures, as approved by MCC.  Without limiting the foregoing, 
as required in MCC’s Guidelines for Accountable Entities and Implementation Structures, each 
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Stakeholders’ Committee will be composed of inter alia, program beneficiaries, regional and 
local government representatives, entities with an interest or involvement in the implementation 
of the Compact, key NGOs, and any applicable civil society and private sector representatives.

(ii) Roles and Responsibilities  . The 
Stakeholders’ Committee(s) will be responsible for continuing the consultative process 
throughout implementation of the Compact.  While the Stakeholders’ Committee(s) will not have
any decision-making authority, the Stakeholders’ Committee(s) will be responsible for 
reviewing, at the request of the Board or the Management Unit, certain reports, agreements, and 
documents related to the implementation of the Compact in order to provide advice and input to 
MCA-Morocco II regarding the implementation of the Program.  

2.  Implementing Entities.

Subject to the terms and conditions of this Compact, the Program Implementation Agreement 
and any other related agreement entered into in connection with this Compact, the Government 
may engage one or more entities of the Government to implement and carry out any Project or 
Activity (or a component thereof) under this Compact (each, an “Implementing Entity”).  The 
appointment of any Implementing Entity will be subject to review and approval by MCC.   The 
Government will ensure that the roles and responsibilities of each Implementing Entity and other
appropriate terms are set forth in an agreement, in form and substance satisfactory to MCC (each
an “Implementing Entity Agreement”).  

3.  Fiscal Agent.

Unless MCC agrees otherwise in writing, the Government will engage a fiscal agent (a “Fiscal 
Agent”), which will be responsible for assisting the Government with its fiscal management and 
assuring appropriate fiscal accountability of MCC Funding, and whose duties will include those 
set forth in the Program Implementation Agreement and such agreement as the Government 
enters into with the Fiscal Agent, which agreement will be in form and substance satisfactory to 
MCC. 

4.  Procurement Agent.

Unless MCC agrees otherwise in writing, the Government will engage one or more procurement 
agents (collectively, the “Procurement Agent”) to carry out and certify specified procurement 
activities in furtherance of this Compact.  The roles and responsibilities of the Procurement 
Agent will be set forth in the Program Implementation Agreement or such agreement as the 
Government enters into with the Procurement Agent, which agreement will be in form and 
substance satisfactory to MCC.  The Procurement Agent will adhere to the procurement 
standards set forth in the MCC Program Procurement Guidelines and ensure procurements are 
consistent with the procurement plan adopted by the Government pursuant to the Program 
Implementation Agreement, unless MCC agrees otherwise in writing.

ANNEX I - 15



ANNEX II

MULTI-YEAR FINANCIAL PLAN SUMMARY

This Annex II summarizes the Multi-Year Financial Plan for the Program.

A. General.  

A multi-year financial plan summary (“Multi-Year Financial Plan Summary”) is attached 
hereto as Exhibit A to this Annex II.  By such time as specified in the Program Implementation 
Agreement, the Government will adopt, subject to MCC approval, a multi-year financial plan 
that includes, in addition to the multi-year summary of estimated MCC Funding and the 
Government’s contribution of funds and resources, the annual and quarterly funding 
requirements for the Program (including administrative costs) and for each Project, projected 
both on a commitment and cash requirement basis.

B. Government LMIC Contribution.

During the Compact Term, the Government will make contributions, relative to its national 
budget and taking into account prevailing economic conditions, as are necessary to carry out the 
Government’s responsibilities under Section 2.6(a) of this Compact.  These contributions may 
include in-kind and financial contributions (including obligations of Morocco on any debt 
incurred toward meeting these contribution obligations).  In connection with this obligation, the 
Government will develop a contribution plan set forth in the Program Implementation Agreement
to complement MCC Funding through allocations including but not limited to: 1. a progressive 
increase in its funding for the Private Sector-Driven TVET grant facility such that the 
Government will fund a minority portion of the first round and the majority portion of the second
round for the Private Sector-Driven TVET grant facility; 2. demonstration projects for the 
Industrial Land Activity; and 3. support for operations and maintenance and discretionary 
funding for the Secondary Education Activity. The Government commits to a minimum 
contribution of $67,500,000 over the Compact Term.  Such contribution will be in addition to the
Government’s spending allocated toward such Project Objectives in its budget for the year 
immediately preceding the establishment of this Compact.  The Government’s contribution will 
be subject to any legal requirements in Morocco for the budgeting and appropriation of such 
contribution, including approval of the Government’s annual budget by its legislature.  The 
Parties may set forth in the Program Implementation Agreement or other appropriate 
Supplemental Agreements certain requirements regarding this Government contribution, which 
requirements may be conditions precedent to the Disbursement of MCC Funding.  During 
implementation of the Program, the Government’s contributions may be modified or new 
contributions added with MCC approval, provided that the modified or new contributions 
continue to advance the Project Objectives.



EXHIBIT A TO ANNEX II

MULTI-YEAR FINANCIAL PLAN SUMMARY

(US$)

Component CIF Year 1 Year 2 Year 3 Year 4 Year 5 Total

1.  Education and Training for Employability 
Project

1.1 Secondary Education Activity       2,500,00
0 

       12,294,
000 

       29,014,
000 

       29,964,
000 

       29,114,
000 

         9,694,
000 

     112,580,
000 

1.2 Workforce Development Activity       2,150,00
0 

         5,450,
000 

       19,600,
000 

       37,900,
000 

       30,850,
000 

       11,470,
000 

     107,420,
000 

Subtotal
      4,650,00

0 
       17,744,

000 
       48,614,

000 
       67,864,

000 
       59,964,

000 
       21,164,

000 
     220,000,

000 

2. Land Productivity Project

2.1  Governance Activity       1,888,00
0 

         1,672,
000 

            432,
000 

         1,289,
000 

         2,322,
000 

         2,897,
000 

       10,500,
000 

2.2. Rural Land Activity                    
0 

         3,136,
000 

         7,578,
000 

         6,625,
000 

         9,570,
000 

         6,091,
000 

       33,000,
000 

2.3  Industrial Land Activity       7,866,00
0 

         7,689,
000 

       11,099,
000 

       22,201,
000 

       33,967,
000 

       44,178,
000 

     127,000,
000 

Subtotal       9,754,00
0 

       12,497,
000 

       19,109,
000 

       30,115,
000 

       45,859,
000 

       53,166,
000 

     170,500,
000 

3. Monitoring & Evaluation

3.1 Monitoring and Evaluation (M&E) 300,000 920,000 1,120,000 2,170,000 2,870,000 2,620,000 10,000,000

Subtotal 300,000 920,000 1,120,000 2,170,000 2,870,000 2,620,000 10,000,000

4.  Program Administration and Oversight

4.1  MCA-Morocco II Program Administration       3,973,00
0 

         5,813,
000 

         5,813,
000 

         5,813,
000 

         5,813,
000 

         7,720,
000 

       34,945,
000 

4.2  Fiscal and Procurement Agents       2,600,00
0 

         2,000,
000 

         2,070,
000 

         2,070,
000 

         2,070,
000 

         3,070,
000 

       13,880,
000 

4.3  Audits and Compliance 75,000 100,000 100,000 125,000 125,000 150,000 675,000

Subtotal       6,648,00
0 

         7,913,
000 

         7,983,
000 

         8,008,
000 

         8,008,
000 

       10,940,
000 

       49,500,
000 

TOTAL MCC FUNDING    21,352,00
0 

     39,074,0
00 

     76,826,0
00 

   108,157,0
00 

   116,701,0
00 

     87,890,0
00 

   450,000,0
00 

Minimum Government Contribution 67,500,000
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ANNEX III

COMPACT MONITORING AND EVALUATION SUMMARY

This Annex III summarizes the monitoring and evaluation plan for this Compact (“M&E Plan”).
The actual structure and content of the M&E Plan, which may differ from those specified in this
Annex III, will be agreed to by MCC and the Government in accordance with MCC’s Policy for
Monitoring and Evaluation of Compacts and Threshold Programs (the “MCC M&E Policy”).  In
addition,  the M&E Plan may be modified from time to time as described in the MCC M&E
Policy without requiring an amendment to this Annex III. The M&E Plan will be posted publicly
on the MCC Website and updated as necessary.

1. Objective

MCC and the Government will formulate and agree to, and the Government will implement or
cause to be implemented, an M&E Plan that explains in detail how and what MCC and MCA-
Morocco II  will  (i)  monitor  to  determine  whether  the Projects  are  on track to  achieve  their
intended  results  (“Monitoring  Component”),  and  (ii)  evaluate  to  assess  implementation
strategies,  provide  lessons  learned,  determine  cost  effectiveness  and  estimate  the  impact  of
Compact  interventions  (“Evaluation  Component”).   The  M&E  Plan  will  summarize  all
indicators that must be reported to MCC on a regular basis, and describe any complementary
data  to  be  collected  for  evaluation  of  the  Program.  The  M&E  Plan  will  also  include  any
monitoring and evaluation requirements that MCA-Morocco II must meet in order to receive
Disbursements, and will serve as a communication tool so that MCA-Morocco II staff and other
stakeholders clearly understand the objectives and targets the MCA-Morocco II is responsible for
achieving.  The  results  of  M&E  activities,  measured  by  monitoring  data  and  independent
evaluations, will be made publicly available on the website of MCA-Morocco II and on the MCC
Website.

2. Program Logic

The M&E Plan will summarize the clearly defined Compact-level logic model which illustrates
how the Projects, Activities, and sub-Activities (as necessary) contribute to the Compact Goal,
and Project Objectives. This Compact-level logic model will be complemented by lower level
logic models at  the Project,  Activity,  and/or sub-Activity  levels (as necessary) depending on
Compact  design  and  implementation.  All  logic  models  will  clearly  summarize  the  outputs,
outcomes,  and  goals  expected  to  result  from  the  Program.   A  description  and  visual
representation of the logic underlying each Activity is included below:

(a) Education & Training for Employability  

1) Secondary Education
The underlying cause of weak human capital in Morocco is a secondary education system with 
pedagogy insufficiently aligned with best practices, aging infrastructure, and lack of incentives 
for teachers and administrators to focus on student learning and the skills demanded by the labor 
market.  The Activity will focus on (i) pedagogical improvement and innovation for improved 
teacher effectiveness; (ii) improved school leadership and management for more accountablility 
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through performance contracts, and more autonomous school management; and (iii) school 
infrastructure improvements for a more conducive student learning environment.  The Activity 
will also pilot new approaches to operations and maintenance of secondary school infrastructure. 
Additionally, the Activity will invest in improved student learning assessments and an enhanced 
education management information system. Together this Activity is expected to improve 
student educational achievement and learning outcomes, including skills required by employers, 
leading to better employment outcomes and household incomes in Morocco. 

2) Workforce Development
The Moroccan workforce development system is generally supply-side oriented and misaligned 
with private sector skills needs.  There are few incentives for partnership between training 
providers and businesses and little labor market data to guide planning and career guidance for 
the emergent workforce. The Activity will stimulate private sector provision of skills training for
growth sectors through a competitive grants facility with both existing and new providers.  The 
Activity will provide technical assistance to the Government to operationalize its TVET sector 
policy reform as well as generating and using various student assessments more extensively and 
effectively. Results-based financing mechanisms will incentivize improved performance and 
innovation in job placement services for targeted populations.  A labor market observatory will 
be implemented to help amplify labor market signals and enable analysis for decision-making.  
As a result of Compact investments, it is expected that the Moroccan workforce development 
system will become more agile and demand-responsive, and thus better able to provide skills 
leading to jobs, especially for girls and young women.
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Figure 1.1: Education & Training for Employability Program Logic
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(b) Land Productivity  
1) Land Governance

The problems related to land governance are caused, to some extent, by the lack of a national 
land governance strategy, policy or sector-wide plan, poor coordination among government 
actors, and a legal-regulatory framework that is outdated or applied inconsistently. The proposed 
Activity will address these root causes by conducting an inventory of existing laws and necessary
ongoing reforms, supporting a national land sector strategic dialogue, creating a national land 
policy and action plan, and creating a Land Coordination Mechanism to coordinate land-related 
policy development and implementation. 

2) Rural Land

The contributing causes to low agricultural productivity on collective lands include the obstacles 
to carrying out legal land transactions, the risks associated with investing in land over which the 
user holds tenuous rights, and inefficient and ineffective government policies to convert 
collective land to private ownership. Widespread rural land problems of co-ownership and 
fragmentation also contribute to low productivity.  In improving procedures to convert collective 
land to private ownership and applying them in demonstration areas, the Activity will allow land 
transactions to occur, including the use of land as collateral, and will create incentives to invest 
through the formalization of secure rights.  Further, the Activity will attempt to develop tools to 
address the problems of co-ownership and land fragmentation, which have the potential to be 
applied throughout Morocco, including on land that has always been held in private ownership. 

3) Industrial Land
The causes of the industrial land problem are myriad, including that industrial development is 
not demand-driven, there is not a level playing field for private developers, zones do not have 
systems in place for management and maintenance, returns on industrial development are low, 
and contractual requirements for the development of vacant land in existing zones are either 
poorly drafted or unenforced. The Industrial Land Activity will address these issues by putting in
place a sector strategy that will carry out national demand studies; creating a more level playing 
field by requiring that the Government not engage in competitive zone development near 
demonstration sites; selecting private partners that will put in place systems for operations and 
maintenance; providing viability gap financing to make investments commercially viable; and 
strengthening contractual provisions and creating incentives to promote land recuperation and 
utilization. 
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Figure 1.2: Land Productivity Program Logic
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1.1 Projected Economic Benefits and Beneficiaries  

(a) Economic Rates of Return 
1) Education and Training for Employability Project.

i. Secondary Education Activity.
The current economic analysis for the Secondary Education Activity foresees three distinct 
benefit streams supporting the investment:

 Improved test scores and higher future earnings due to improvements in classroom 
pedagogy;

 Improved test scores and higher future earnings resulting from the implementation of 
school based management; and

 Lower dropout rates due to infrastructure improvements.

The estimated economic rate of return for this investment ranges from 12.4 percent to 15.1 
percent. 

ii. Workforce Development Activity.
The current economic analysis for the Workforce Development Activity foresees the following 
benefit streams supporting the investment: higher future earnings and higher probabilities of 
employment due to improvements in the quality and relevance of existing and new training 
centers.

The estimated economic rate of return for this investment is 13.2 percent.

2) Land Productivity Project.
i. Industrial Land Activity.

For the Industrial Activity, we measure the increase in value added from bringing unutilized land
into industrial use as a result of the intervention. The value added comes from bringing unused 
land into industrial use in existing industrial zones, and as a result of creating new industrial 
zones. 

Because of the preliminary nature of current cost estimates, the estimated economic rate of return
for this investment ranges from 13.4 percent to 16.7 percent.

ii. Rural Land Activity.
The benefit stream for the Rural Land Activity is based on the assumption that improved land 
tenure security will lead to increased investments by farmers upon conversion of their land from 
collective to privately-owned. The economic rate of return compares the productivity of 
agricultural practices on collective land to that of owners of private lands.  

The estimated economic rate of return for this investment is 23.0 percent. 

(b) Beneficiary Analysis

The M&E Plan will also define in detail the persons or entities expected to benefit  from the
Compact. Beneficiary analysis is an extension of economic rate of return analysis that seeks to
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disaggregate the total increase in income to determine specifically which segments of society
will benefit from the Compact Projects and Activities. Where relevant, the beneficiary analysis
will  disaggregate benefits  by income category,  sex, and geographic location.  MCC considers
beneficiaries2 of Projects and Activities to be those people who experience better standards of
living as a result of the Project or Activity (as the case may be) through higher real incomes. For
this Compact:

 Beneficiaries for the Secondary Education Activity are defined as all graduates of 
Activity-supported secondary schools and their families, every year until year 20;

 Beneficiaries for the Workforce Development Activity  are defined as all  graduates of
Activity-supported vocational training centers and their families, every year until year 20;

 Beneficiaries for the Industrial Land Activity are defined as all employees, existing or
potential,  of  firms  located  in  the  targeted  industrial  zones,  and all  members  of  their
immediate families; and

 Beneficiaries of the Rural Land Activity are defined as all immediate family members of
owners of converted collective land who gain a title as a result of the Activity,  make
investments  to  adopt  technological  practices  similar  to  that  of  private  farmers,  and
consequently experience an increase in land-related income.

The expected economic rates of return and beneficiaries of this Compact are shown in Table 2.1.

Table 2.1: Estimated Economic Rates of Return and Beneficiaries

Project/Activity Ecoeomvic Rate of
Reture (ERR)

Estmated Beeeicviarvies
(loeg term – year 20)

Educatoe aed Travievieg for Emplloyaivilvity Project

Secoedary Educatoe Activity 12.4%-15.1% 1,744,100

Workforce Deieloplmeet Activity 13.2% 275,000

 Laed Productivity Project

Iedustrvial Laed Activity 13.4%-16.7% 96,300 

Laed Goiereaece Activity N/A Moroccan populaton

Rural Laed Activity 23.0% 81,500

(c) Risks and Assumptions.

The M&E Plan will also outline key assumptions and risks that underlie the accomplishment of
the theory of change summarized in the program logic.  However, such assumptions and risks

2 As used in this Compact, the term “beneficiary” has the meaning described in MCC’s Guidelines for Economic 
and Beneficiary Analysis.
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will not excuse any Party’s performance unless otherwise expressly agreed to in writing by the
other Party.  

2. Monitoring Component

As defined in the MCC M&E Policy, monitoring is the continuous, systematic collection of data
on specified indicators to provide indications of progress toward objectives and the achievement
of intermediate results along the way. To monitor progress toward the achievement of results of
this Compact, the Monitoring Component of the M&E Plan will identify (i) the Indicators (as
defined  below),  (ii)  the  definitions  of  the  Indicators,  (iii)  the  sources  and methods  for  data
collection, (iv) the frequency for data collection, (v) the party or parties responsible for collecting
and analyzing relevant data, and (vi) the timeline for reporting on each Indicator to MCC. It
should be noted that some Indicators will continue to be tracked after the Compact Term as
necessary.

2.1 Indicators  .

The M&E Plan will measure the results of the Program using quantitative, objective, and reliable
data (“Indicators”). 
 

(a) The M&E Plan will establish baselines for every Indicator (each a, “Baseline”).
An Indicator’s Baseline should be established prior to the start  of the corresponding Project,
Activity  and/or  sub-Activity.  Baselines  demonstrate  that  the  problem  can  be  specified  in
measurable terms, and are thus a pre-requisite for adequate intervention design. The Government
will  collect  Baselines  on the  selected  Indicators  or  verify  already collected  Baselines  where
applicable.  

(b) The M&E Plan will establish a benchmark for each Indicator that specifies the
expected value and the expected time by which the result will be achieved (“Target”).  

(c) The M&E Plan will  indicate  which
Indicators will be disaggregated by sex, income level, age, and beneficiary types to the extent
practical and applicable. 

(d) MCC’s Common Indicators (as described in the MCC M&E Policy) will also be
included as relevant.  

(e) Subject to prior written approval from MCC and in accordance with the MCC
M&E  Policy,  the  Government  may  add  Indicators  or  refine  the  definitions  and  Targets  of
existing Indicators.

(f) MCA-Morocco II must report to MCC on monitoring Indicators in the M&E Plan
on a quarterly basis using an Indicator Tracking Table (ITT) in the form provided by MCC. No
changes to Indicators, Baselines or Targets may be made in the ITT until the changes have been
approved  in  the  M&E Plan.  Additional  guidance  on  Indicator  reporting  is  contained  in  the
Reporting  Guidelines.  In  the  case  that  MCA-Morocco  II  submits  a  six-month  disbursement
request, the ITT must still be submitted quarterly.
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Key Indicators that can be reported on at least  an annual basis will  be included in quarterly
monitoring indicator reports, while Indicators that require survey data or a longer time period to
track will be tracked for evaluation purposes.  

The M&E Plan is expected to contain the monitoring Indicators listed in the following tables:

Table 3.1: Education and Training for Employability Project: Secondary Education
Activity Monitoring Indicators

Result Indicator Definition Unit Baseline
Compact
Target

Output Indicators

Further
Education

Graduates from
Compact-supported
Lower Secondary

Schools (Collèges)3

The number of students
graduating from the highest

grade (year) for that educational
level in Compact-supported

education schooling programs.

Number 0 17,937/year

Graduates from
Compact-supported
Upper Secondary
Schools (Lycees)4

The number of students
graduating from the highest

grade (year) for that educational
level in Compact-supported

education schooling programs.

Number 0 8,969/year

Students enrolled in
schools selected to

participate in
Compact Activities

The number of students enrolled
or participating in Compact-
participant schools (lower or

upper secondary schools)5

Number 0 80,719

School
Infrastructure
Improvement

# of schools with
completed physical

rehabilitations

The number of educational
facilities constructed or

rehabilitated according to
standards stipulated in MCA

contracts signed with
implementers

Number 0 90

Effective
School

Leadership
and

Management

# of schools with
approved School

Improvement Plans

The number of individual
Schools Improvement Plans

approved for implementation, as
defined in relevant implementing

entity agreements

Number 0 90

3  Target will be drawn from Ministry of National Education and Vocational Training data on student cohorts. Will 
only count students who complete a full, three-year cycle after initiation of school participation in the 
Employability Project.  Final indicator and corresponding targets will be modified to apply to all selected schools, 
upon completion of regional selection and school selection.  Current baseline and targets drawn from data in the 
Tanger-Tetouan region.

4 Ibid.

5 Those upper secondary students already who attended a Compact-supported lower secondary school will imply a 
corresponding reduction in Y5 and Y10 targets.
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Result Indicator Definition Unit Baseline
Compact
Target

School
administrators

trained

The number of school
administrators who complete
Compact-supported training

focused on supporting teachers
in implementing improved
management techniques

Number 0 TBD

Improved
Teachers/Teac
hing Methods

Teachers trained in
pedagogical
innovation

The number of science, math,
language, and ICT teachers who

complete Compact-supported
training focused on instructional

quality as defined by the
Secondary Education Activity

Number 0 TBD

Private Sector
Investment

Number of
partnerships

Number of partnerships with the
private sector in Compact-

participant Secondary schools
Number 0 TBD

Improved
Data and

Policy
Feedback

Loops

National learning
assessments

Date on which full national
assessments reporting cycle is

completed 
Date N/A TBD

International
learning assessments

Date on which full PISA
reporting cycle is completed

Date N/A TBD

Educational
Management

Information System
(EMIS)

improvements

Date on which improvements to
EMIS system are completed as
described in the corresponding
implementing entity agreement

Date N/A TBD

Table 3.2: Education and Training for Employability Project: Workforce Development
Activity Monitoring Indicators

Result Indicator Definition Unit Baseline
Compact
Target

Output Indicators

Acquisition of
Private Sector-
relevant Skills

Graduates from
Compact-

supported TVET
centers

The number of students
receiving a formal completion/

graduation certificate in
Compact-supported education

schooling programs.

Number 0 3,300/year

Programs which
Respond and Adapt

to Private Sector
Demand

Existing TVET
centers

transformed to
more Private
Sector-linked

models

The number of Compact-
supported TVET centers which

are operational and have
officially enrolled students in

classes

Number 0 TBD
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Result Indicator Definition Unit Baseline
Compact
Target

New PPP TVET
Centers

The number of new, Compact-
supported TVET centers which

are operational and have
officially enrolled students in

classes

Number 0 TBD

Table 3.3 Land Productivity Project: Rural Land Activity Monitoring Indicators

Result Indicator Definition Unit Baseline
Compact

Target

Output Indicators

Greater Productivity
of Formerly

Collective Rural
Land

Land rights
formalized

(households)

The number of households
receiving private ownership

rights through registered
titles

Number 0 N/A

Land rights
formalized
(hectares)

The number of hectares
converted to private

ownership6

Number 0 46,000

Table 3.4 Land Productivity Project: Land Governance Activity Monitoring Indicators

Result Indicator Definition Unit Baseline
Compact
Target

Output Indicators

More Strategic
Coordination and
Reform for Land

Productivity

Development and
adoption of a
national land

strategy

Date on which a national
land strategy is formally

adopted by the Government 
Date N/A TBD

Table 3.5 Land Productivity Project: Industrial Land Activity Monitoring Indicators

Result Indicator Definition Unit Baseline Compact Target

Output Indicators

Private Sector
Investment

Amount of
financing
leveraged

through PPPs

Total non-MCC, non-
Government financing invested

in industrial zone PPPs

US
Dollars

TBD TBD

6 This indicator will measure hectares under the private ownership of individuals rather than an alternative status 
known as “private ownership by a collective”.
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Result Indicator Definition Unit Baseline Compact Target

USD invested
in Activity

parks
 TBD

US
Dollars

TBD TBD

Higher Rates of
Industrial Land

Occupancy/
Utilization

Unutilized land
recuperated in
existing zones

Number hectares of land
unutilized at baseline which
are recuperated into existing

zones

Number TBD TBD

Greater Supply of
Market-driven
Industrial Land

Number of
industrial

parks
developed

 Industrial parks developed
utilizing a market-driven

approach7

Number N/A TBD

Industrial land
developed

Hectares of industrial land
developed utilizing a market-

driven approach
Number N/A TBD

Process Indicators

Capacity Building for
Industrial Land

Strategy &
Implementation

Official
creation of the

CEILD

Date on which the CEILD is
created

Date N/A
Entry into Force of

the Compact

Capacity Building for
Industrial Land

Strategy &
Implementation

Agreement on
plan for

sustainability
of CEILD

Date on which the Parties
agree on a plan for

sustainability of CEILD
Date N/A TBD

3. Evaluation Component 

While good program monitoring is necessary for program management, it is not sufficient for
assessing ultimate results. MCC therefore advocates the use of different types of evaluations as
complementary tools to better understand the effectiveness of its programs.  As defined in the
MCC M&E Policy, evaluation is the objective, systematic assessment of a program’s design,
implementation  and  results.   MCC  is  committed  to  making  its  evaluations  as  rigorous  as
warranted in order to understand the causal impacts of its programs on the expected outcomes
and to assess cost effectiveness. The Evaluation Component of the M&E Plan may contain three
types  of  evaluation  activities  as  necessary:  (i)  independent  evaluations  (impact  and/or
performance evaluations); (ii) self-evaluation, and (iii) special studies, each of which is further
described in the MCC M&E Policy.  

(a) Independent  Evaluations  .   Every  Project  must  undergo  a  comprehensive,
independent evaluation (impact and/or performance) in accordance with the MCC M&E Policy.
The  Evaluation  Component  of  the  M&E Plan  will  describe  the  purpose  of  the  evaluation,
methodology, timeline, required MCC approvals, and the process for collection and analysis of
data for each evaluation.  All independent evaluations must be designed and implemented by
independent,  third-party  evaluators.  If  the  Government  wishes  to  engage  an  evaluator,  the

7  As described in Annex I.
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engagement  will  be subject  to  the prior written  approval  of  MCC.  Contract  terms must  be
acceptable to MCC and ensure non-biased results and the publication of results.

For each independent evaluation, MCA-Morocco II is expected to review and provide
feedback  to  independent  evaluators  on  the  evaluation  design  reports,  evaluation  materials
(including questionnaires), baseline report (if applicable), and any interim/final reports in order
to ensure proposed evaluation activities are feasible, and final evaluation products are technically
and factually accurate.  

1) Education and Training for Employability Project  
i) Secondary Education Activity:

This Activity is expected to receive an independent impact evaluation in which outcomes of
this Activity will be rigorously assessed and attributed to Compact investments in secondary
education.  MCC  and  MCA-Morocco  II  have  developed  plans  to  employ  a  randomized
control  trial  evaluation to assess the impact  of this  Activity.  Schools participating in the
Activity will be chosen at random from a set of eligible schools. The random assignment of
schools in the treatment group (those who will participate in the program) and the control
group  (those  who  do  not  participate  during  the  evaluation  period)  allows  for  rigorous
attribution of school-level impacts as a result of Compact investments.

To ensure the validity of the evaluation methodology, between the time of random selection
and the conclusion of data collection (two to three years after the end of the Compact), the
Ministry of National Education and Vocational Training will ensure that:

 No school designated as a “Control” school in the context of the impact evaluation
will  receive funding and/or technical  assistance on the part  of the Government  or
donors beyond those necessary for continued operations related to the management,
pedagogy and infrastructure of schools (i.e. “business as usual”);

 Schools  designated  as  “Control”  will  neither  be  systematically  targeted  nor
systematically precluded from other Government activities, funding, or support; and

 Schools selected as beneficiaries of the Secondary Education Activity will be neither
systematically  targeted  nor  systematically  precluded  from  other  Government
activities, funding, or support.

In addition to rigorous impact evaluation methods, the Secondary Education Activity is 
expected to employ qualitative methods and school-level case studies to assess the results of 
Compact investments.

The M&E Plan will contain the evaluation Indicators listed in the following tables:

Table 4.1: Education and Training for Employability Project: Secondary Education
Activity Evaluation Indicators
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Result Indicator Definition Unit
Baseli

ne
Targe

t
Targe
t Date

Outcome Indicators

More
Employable
Workforce

Student
learning
outcomes

Specific evaluation strategies
will be employed to track
improvements in student
learning outcomes on the

PNEA (National
Assessments) and other

relevant learning
assessments, including
measures of soft skills.

Number TBD
.2 SD
increa

se 

Year
10

Greater
Employment

Percentage
of high
school

graduates
who enter
tertiary
studies

The number of 12th grade
students who are placed in a
tertiary program divided by
the number of 12th grade
students who take the 12th

grade exit exam

Percentag
e

N/A N/A N/A

Average
length of

unemployme
nt after

graduation

Measure of the time, on
average, it takes graduates of
secondary school to find full-

time employment (among
those who do not pursue

tertiary education)

Number TBD TBD TBD

Further
Education

 

Transition
rate from 9th
to 10th grade

(Tanger-
Tetouan)

The number of students who
enter 10th grade divided by

number of students who
completed 9th grade

Percentag
e

TBD
5%

increa
se

TBD

Percentage
of 10th grade
entrants who

graduate
from 12th

grade
(Tanger-
Tetouan)

The number of 12th grade
students who take and pass

the 11th-12th grade exit
examinations in math and

science, divided by the
number of 10th grade

entrants in same cohort

Percentag
e

TBD
5%

increa
se

TBD

Time spent
studying in
and out of

school

Observation-based and/or
self-reported measurements

of time on task in the
classroom and time spent on

schoolwork outside the
classroom.

Number TBD N/A N/A
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Result Indicator Definition Unit
Baseli

ne
Targe

t
Targe
t Date

Better
Management
of Financial

and
Infrastructur

e Assets

Improved
maintenance

practices

Evaluation of the degree to
which Compact-funded

secondary schools implement
more cost-effective

maintenance practices

Number TBD TBD TBD

ii) Workforce Development Activity:
Specific evaluation plans for this Activity are expected to be developed prior to entry into
force  of  the Compact,  though initial  evaluation  questions  and expected  results  are  listed
below for reference. 

Rigorous impact evaluation methods are not expected to be feasible due to limited student
numbers in given grantee programs and a lack of a rigorous comparison group for any of the
Activity’s other components. Quantitative analysis of grantee and student results (e.g., tracer
studies) and qualitative analysis of policy and program improvements will form the core of
the  Activity’s  evaluation  strategy.  Note  on  Results-based  Financing:  Any  results-based
financing efforts as part of the Activity will be subject to rigorous measurement of program
results. Rigorous impact evaluations are considered a priority to eliminate any subjectivity
from the measurement  of  the results  on which  financing would be disbursed,  though an
ultimate  determination  of  impact  evaluation  feasibility  will  be  made  between  MCC and
MCA-Morocco II.

The M&E Plan will contain the evaluation Indicators listed in the following tables:

Table 4.2: Education and Training for Employability Project: Workforce Development
Activity Evaluation Indicators

Result Indicator Definition Unit Baseline Target
Target
Date

Outcome Indicators

Greater
Employment

Employment rate
of graduates of

Compact-
supported
programs

Average post-graduation
employment rate of graduates
of Compact-supported grantee

programs with respect to
comparable TVET institutions

(one year after graduation)

Percentage 54.4 69.4 TBD

Employment rate
of graduates of

Compact-
supported

programs (female)

Average post-graduation
employment rate of female

graduates of Compact-
supported grantee programs
with respect to comparable

Percentage TBD TBD TBD
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Result Indicator Definition Unit Baseline Target
Target
Date

TVET institutions (one year
after graduation)

Results-based
financing

mechanisms for
improved

employment
outcomes

The number of results-based
financing mechanisms which
target improved labor market
outcomes for disadvantaged

groups, such as at-risk,
unemployed youth or

unemployed or economically
inactive women

Number TBD TBD TBD

Individual
Productivity
(Earnings)

Wage differential
of graduates of

Compact-
supported grantee

programs

Average wage premium of
graduates of Compact-

supported grantee programs
compared to average wage of

students graduating from a
comparable public institution
(one year after graduation)

Percentage 0
29.7%

increase
Year 5

2) Land Productivity Project  
i) Land Governance Activity

Specific evaluation plans for this Activity are expected to be developed prior to entry into 
force of the Compact, though initial evaluation questions and expected results are listed 
below for reference.  

Independent evaluation of this Activity will largely focus on process evaluation and political
economy analyses which assess the degree of success of governance reforms/improvements,
and the explanations for the observed results.

The M&E Plan will contain the evaluation Indicators listed in the following tables:

Table 4.3: Land Productivity Project: Land Governance Activity Evaluation Indicators

Result Indicator Definition Unit Baseline Target
Target
Date

Outcome Indicators

More Strategic
Coordination and
Reform for Land

Productivity

Land-related
reforms adopted

TBD TBD TBD TBD TBD

ii) Rural Land Activity:
Specific evaluation plans for this Activity are expected to be developed prior to entry into 
force of the Compact. 
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Rigorous impact evaluation methods are not expected to be feasible, as the Government has 
already targeted specific sites for Rural Land Activity interventions. Quasi-experimental 
matching of non-targeted perimeters to selected perimeters may be feasible, though data 
availability may reduce the utility of such an approach, in which case a quantitative 
performance evaluation will be undertaken, including qualitative studies at the level of 
relevant rural collectives.

The M&E Plan will contain the evaluation Indicators listed in the following tables:

Table 4.4: Land Productivity Project: Rural Land Activity Evaluation Indicators

Result Indicator Definition Unit Baseline Target
Target
Date

Outcome Indicators

Greater
Productivity
of Formerly-

collective
Rural Land

Increase in
investment in
targeted rural

land 

Increase in farm-related investment
per hectare 

Percentage TBD8 21%
increase9 Year 10

Increase in
agricultural

productivity in
targeted rural

land

Change in returns to land  (e.g.
crop and livestock production) as a

result of Compact investments
Percentage TBD10 145%

increase11 Year 10

iii) Industrial Land Activity:
Specific evaluation plans for this Activity are expected to be developed prior to entry into 
force of the Compact. 

Rigorous impact evaluation methods are not expected to be feasible due to the limited 
number of sites targeted by the Activity and the inability to construct an adequate comparison
to specific industrial zones. Quantitative and qualitative performance evaluation using 
baseline and end-line characteristics of the selected sites/partners/firms will be the evaluation
strategy applied to this Activity.

8  Baseline value is expected to be established by Quarter 2 of Compact Year 2.

9 No change is expected as of Y5, as changes in investment are expected to occur after the Compact Term.  Target 
for Y10 is drawn from 2015 economic modelling survey. 

10  Baseline value is expected to be established in compact Year 2.

11 No change is expected as of Y5, as changes in investment are expected to occur after the Compact Term.  Target 
for Y10 is drawn from 2015 economic modelling survey.
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Table 4.5: Land Productivity Project: Industrial Land Activity Evaluation Indicators

Result Indicator Definition Unit Baseline Target
Target
Date

Outcome Indicators

Increased
Productivity

Utilization rates
within Compact-

supported
industrial zones

Percentage of hectares in Compact--
supported zones, which visibly

demonstrate economic activity (Active
Ha/Total Ha)

Percentage 0 80 Year 12

Greater
Employment

Jobs in Compact-
supported

industrial zones12 

Number of jobs in enterprises in
Compact zones, measured as the
number of full-time employees in

addition to the number of employees at
the time of installation/rehabilitation

in the zone.

Number TBD TBD TBD

(b) Self-Evaluation  . Upon completion of the Compact Term, both MCC and MCA-
Morocco II will comprehensively assess three fundamental questions: (i) Did the Program meet
the Project Objectives; (ii) Why did the Program meet or not meet the Project Objectives; and
(iii)  What  lessons can  be  learned  from the  implementation  experience  (both  procedural  and
substantive). The MCA-Morocco II staff will draft the Compact Completion Report in the last
year of the Compact Term to evaluate these fundamental questions and other aspects of Program
performance. Each MCA-Morocco II department will be responsible for drafting its own section
to the Compact Completion Report for its own activities, subject to cross-departmental review.

(c) Special Studies  .  Plans for conducting special studies will be determined jointly
between the Government and MCC before the approval of the M&E Plan.  The M&E Plan will
identify and make provision for any special studies, ad hoc evaluations, and research that may be
needed  as  part  of  the  monitoring  and  evaluating  of  this  Compact.   Either  MCC  or  the
Government may request special  studies or ad hoc evaluations of Projects,  Activities,  or the
Program as a whole, prior to the end of the Compact.  

The results of all evaluations will be made publicly available in accordance with the MCC M&E
Policy.

4. Data Quality Reviews.  

Data Quality Reviews (DQRs) are a mechanism to review and analyze the utility, objectivity,
and  integrity  of  performance  information.  DQRs  are  to  cover:  a)  quality  of  data,  b)  data
collection instruments, c) survey sampling methodology, d) data collection procedures, e) data

12 While increases in job will not be fully attributed to Project interventions, tracking growth in employment is 
meant as a partial proxy of the general health of firms located in Activity-supported zones.
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entry,  storage  and  retrieval  processes,  f)  data  manipulation  and  analyses,  and  g)  data
dissemination. MCC requires that an independent entity conduct the DQR, such as a local or
international specialized firm or research organization, or an individual consultant, depending on
the size of the Program or Project in review. The frequency and timing of data quality reviews
must be set forth in the M&E Plan; however MCC may request a DQR at any time. DQRs should
be  timed  to  occur  before  or  early  enough  in  the  Compact  Term  that  meaningful  remedial
measures (if any) may be taken depending on the results of the review. The methodology for the
review  should  include  a  mix  of  document  and  record  reviews,  site  visits,  key  informant
interviews, and focus groups.

5. Other Components of the M&E Plan. 

In  addition  to  the  monitoring  and  evaluation  components,  the  M&E  Plan  will  include  the
following components:

(a) Management Information System  .  The M&E Plan will describe the information
system that  will  be  used  to  collect  data,  store,  process  and  deliver  information  to  relevant
stakeholders in such a way that the Program information collected and verified pursuant to the
M&E Plan  is  at  all  times  accessible  and  useful  to  those  who  wish  to  use  it.   The  system
development will take into consideration the requirement and data needs of the components of
the  Program,  and  will  be  aligned  with  existing  MCC systems,  other  service  providers,  and
ministries.

(b) Budget  .  A detailed cost estimate for all components of the M&E Plan.

6. Responsibility for Developing the M&E Plan. 

Primary responsibility for developing the M&E Plan lies with the monitoring and evaluation
directorate of MCA-Morocco II with support and input from MCC’s monitoring and evaluation
and  economic  analysis  staff.  The  M&E  Plan  must  be  developed  in  conjunction  with  key
stakeholders,  including  MCA-Morocco  II  leadership  and  sector  leads,  the  MCC  Resident
Country Mission, other MCC staff, and external stakeholders, as applicable. 

7. Approval and Implementation of the M&E Plan.  

The approval and implementation of the M&E Plan, as amended from time to time, will be in
accordance  with  the  Program  Implementation  Agreement,  any  other  relevant  Supplemental
Agreement  and  the  MCC M&E Policy.   All  M&E Plan  modifications  proposed  by  MCA-
Morocco II must be submitted to MCC for prior written approval. The M&E Plan may undergo
peer review within MCC before the beginning of the formal approval process. 

8. Post Compact M&E Plan.

As part of the planning process for Compact closure, MCC and MCA-Morocco II will develop a
post-Compact  M&E Plan  designed  to  observe  the  persistence  of  benefits  created  under  this
Compact.   This plan should describe future monitoring and evaluation activities,  identify the
individuals  and  organizations  that  will  undertake  these  activities,  and  provide  a  budget
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framework for future monitoring and evaluation.   The post-Compact M&E Plan should build
directly off of the Compact M&E Plan.
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ANNEX IV

CONDITIONS PRECEDENT

TO DISBURSEMENT OF COMPACT IMPLEMENTATION FUNDING

This Annex IV sets forth the conditions precedent applicable to Disbursements of Compact 
Implementation Funding (each a “CIF Disbursement”).  Upon execution of the Program 
Implementation Agreement, each CIF Disbursement will be subject to all of the terms of the 
Program Implementation Agreement, except that the conditions to each CIF Disbursement will 
continue to be those set forth in this Annex IV.

1.  Conditions Precedent to Initial CIF Disbursement.

Each of the following must have occurred or been satisfied prior to the initial CIF Disbursement:

(a) The Government (or MCA-Morocco II) has delivered to MCC:

 (i) an interim fiscal accountability plan acceptable to MCC; and

(ii) a CIF procurement plan acceptable to MCC.

(b) The Government will have enacted such regulations as necessary to 
implement Section 2.8 of this Compact.

(c) The Government intends to develop the Land Strategy and implementation 
roadmap through a high-level, inclusive and participatory dialogue process, beginning with 
an assises. The Government will provide a letter to MCC’s satisfaction describing how the 
process will be led and supervised. The letter will also summarize the measures referred to in 
Section 8.1(b)(iii) and the time by when such measures will be implemented.

2. Conditions Precedent to all CIF Disbursements (Including Initial CIF Disbursement).

Each of the following must have occurred or been satisfied prior to each CIF Disbursement:

(a) The Government (or MCA-Morocco II) has delivered to MCC the following 
documents, in form and substance satisfactory to MCC:

(i) a completed Disbursement Request, together with the applicable 
Periodic Reports, for the applicable Disbursement Period, all in accordance with the 
Reporting Guidelines;

(ii) a certificate of the Government (or MCA-Morocco II), dated as of the 
date of the CIF Disbursement Request, in such form as provided by MCC;

(iii) if a Fiscal Agent has been engaged, a Fiscal Agent Disbursement 
Certificate; and

(iv) if a Procurement Agent has been engaged, a Procurement Agent 
Disbursement Certificate.



(b) If any proceeds of the CIF Disbursement are to be deposited in a bank 
account, MCC has received satisfactory evidence that (i) the Bank Agreement has been 
executed and (ii) the Permitted Accounts have been established.

(c) Appointment of an entity or individual to provide fiscal agent services, as 
approved by MCC, until such time as the Government provides to MCC a true and complete 
copy of a Fiscal Agent Agreement, duly executed and in full force and effect, and the fiscal 
agent engaged thereby is mobilized.

(d) Appointment of an entity or individual to provide procurement agent services, 
as approved by MCC, until such time as the Government provides to MCC a true and 
complete copy of the Procurement Agent Agreement, duly executed and in full force and 
effect, and the procurement agent engaged thereby is mobilized.

(e) MCC is satisfied, in its sole discretion, that (i) the activities being funded with
such CIF Disbursement are necessary, advisable or otherwise consistent with the goal of 
facilitating the implementation of this Compact and will not violate any applicable law or 
regulation; (ii) no material default or breach of any covenant, obligation or responsibility by 
the Government, MCA-Morocco II or any Government entity has occurred and is continuing 
under this Compact or any Supplemental Agreement; (iii) there has been no violation of, and 
the use of requested funds for the purposes requested will not violate, the limitations on use 
or treatment of MCC Funding set forth in Section 2.7 of this Compact or in any applicable 
law or regulation; (iv) any Taxes paid with MCC Funding through the date 90 days prior to 
the start of the applicable Disbursement Period have been reimbursed by the Government in 
full in accordance with Section 2.8(c) of this Compact; and (v) the Government has satisfied 
all of its payment obligations, including any insurance, indemnification, tax payments or 
other obligations, and contributed all resources required from it, under this Compact and any 
Supplemental Agreement.

(f) For any CIF Disbursement occurring after this Compact has entered into force
in accordance with Article 7:  MCC is satisfied, in its sole discretion, that (1) MCC has 
received copies of any reports due from any technical consultants (including environmental 
auditors engaged by MCA-Morocco II) for any Activity since the previous Disbursement 
Request, and all such reports are in form and substance satisfactory to MCC; (2) the 
Implementation Plan Documents and Fiscal Accountability Plan are current and updated and 
are in form and substance satisfactory to MCC, and there has been progress satisfactory to 
MCC on the components of the Implementation Plan for any relevant Projects or Activities 
related to such CIF Disbursement; (3) there has been progress satisfactory to MCC on the 
M&E Plan and Social and Gender Integration Plan for the Program or relevant Project or 
Activity and substantial compliance with the requirements of the M&E Plan and Social and 
Gender Integration Plan (including the targets set forth therein and any applicable reporting 
requirements set forth therein for the relevant Disbursement Period); (4) there has been no 
material negative finding in any financial audit report delivered in accordance with this 
Compact and the Audit Plan, for the prior two quarters (or such other period as the Audit Plan
may require); (5) MCC does not have grounds for concluding that any matter certified to it in
the related MCA Disbursement Certificate, the Fiscal Agent Disbursement Certificate or the 
Procurement Agent Disbursement Certificate is not as certified; and (vi) if any of the officers 
or key staff of MCA-Morocco II have been removed or resigned and the position remains 
vacant, MCA-Morocco II is actively engaged in recruiting a replacement.
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(g) MCC has not determined, in its sole discretion, that an act, omission, 
condition, or event has occurred that would be the basis for MCC to suspend or terminate, in 
whole or in part, this Compact or MCC Funding in accordance with Section 5.1 of this 
Compact.
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ANNEX V

DEFINITIONS

Activity has the meaning provided in Part B of Annex I.

Additional Representative has the meaning provided in Section 4.2.

Audit Guidelines has the meaning provided in Section 3.8(a).

Baseline has the meaning provided in paragraph 3 of Annex III.

Board of Directors has the meaning provided in paragraph (1)(a) of Part C of Annex I.

CEILD has the meaning provided in paragraph (2)(a)(iii)(A) of Part B of Annex I. 

CEILD Study has the meaing provided in paragraph (2)(a)(iii)(A) of Part B of Annex I.

CIF Disbursement has the meaning provided in the preamble to Annex IV.

Compact has the meaning provided in the Preamble.

Compact Goal has the meaning provided in Section 1.1.

Compact Implementation Funding has the meaning provided in Section 2.2(a).

Compact Records has the meaning provided in Section 3.7(a).

Compact Term has the meaning provided in Section 7.4.

Covered Provider has the meaning provided in the Audit Guidelines.

Disbursement has the meaning provided in Section 2.4.

Employability Project has the meaning provided in paragraph (1)(a) of Part B of Annex I.

Employability Project Objective has the meaning provided in Section 1.2.

ESIA has the meaning provided in paragraph (1)(c) of Part B of Annex I.

ESMS has the meaning provided in paragraph (1)(c) of Part B of Annex I.

Evaluation Component has the meaning provided in paragraph 1 of Annex III.

Excess CIF Amount has the meaning provided in Section 2.2(d).

Fiscal Agent has the meaning provided in paragraph (3) of Part C of Annex I.

Government has the meaning provided in the Preamble.



Grant has the meaning provided in Section 3.6(b).

IFC Performance Standards means the Performance Standards on Environmental and Social 
Sustainability of the International Finance Corporation as such may be in force from time to 
time.

Implementation Letter has the meaning provided in Section 3.5.

Implementing Entity has the meaning provided in paragraph (2) of Part C of Annex I.

Implementing Entity Agreement has the meaning provided in paragraph (2) of Part C of Annex 
I.

Indicators has the meaning provided in paragraph 3 of Annex III.

Integrated School Improvement Model has the meaning provided in Part B(1)(a)(i) of Annex I.

Internal Regulations has the meaning provided in paragraph (1)(a) of Part C of Annex I.

Inspector General has the meaning provided in Section 3.7(c).

Intellectual Property means all registered and unregistered trademarks, service marks, logos, 
names, trade names and all other trademark rights; all registered and unregistered copyrights; 
all patents, inventions, shop rights, know how, trade secrets, designs, drawings, art work, plans, 
prints, manuals, computer files, computer software, hard copy files, catalogues, specifications, 
and other proprietary technology and similar information; and all registrations for, and 
applications for registration of, any of the foregoing, that are financed, in whole or in part, 
using MCC Funding.

Labor Market Observatory has the meaning provided in paragraph (1)(a)(ii) of Part B of Annex
I.

Land Coordination Mechanism has the meaning provided in paragraph (2)(a)(i)(B) of Part B 
of Annex I.

Land Project has the meaning provided in paragraph (2)(a) of Part B of Annex I

Land Project Objective has the meaning provided in Section 1.2

Land Strategy has the meaning provided in in paragraph (2)(a)(ii) of Part B of Annex I.

M&E Plan has the meaning provided in the first paragraph of Annex III.

Management Unit has the meaning provided in paragraph (1)(a) of Part C of Annex I.

MCA Act has the meaning provided in Section 2.2(a).

MCA-Morocco II has the meaning provided in Section 3.2(b).

MCC has the meaning provided in the Preamble.
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MCC Environmental Guidelines has the meaning provided in Section 2.7(c).

MCC Funding has the meaning provided in Section 2.3.

MCC Gender Policy means the MCC Gender Policy (including any guidance documents issued 
in connection with such policy).

MCC M&E Policy has the meaning provided in the first paragraph of Annex III.

MCC Program Closure Guidelines means the MCC Program Closure Guidelines (including 
any guidance documents issued in connection with such guidelines).

MCC Program Procurement Guidelines has the meaning provided in Section 3.6.

MCC Website means the MCC website at www.mcc.gov.

Monitoring Component has the meaning provided in paragraph 1 of Annex III.

Morocco has the meaning provided in the Preamble.

Multi-Year Financial Plan Summary has the meaning provided in Part A of Annex II.

O&M has the meaning provided in Section 8.1(a)(i).

Party and Parties have the meaning provided in the Preamble.

Permitted Account has the meaning provided in Section 2.4.

PPPs has the meaning provided in paragraph (1)(a)(ii)(A) of Part B of Annex I.

Principal Representative has the meaning provided in Section 4.2.

Procurement Agent has the meaning provided in paragraph (4) of Part C of Annex I.

Program has the meaning provided in the recitals to this Compact.

Program Assets means any assets, goods or property (real, tangible or intangible) purchased or 
financed in whole or in part (directly or indirectly) by MCC Funding.

Program Funding has the meaning provided in Section 2.1.

Program Guidelines means collectively the Audit Guidelines, the MCC Environmental 
Guidelines, the MCC Guidelines for Accountable Entities and Implementation Structures, the 
MCC Program Procurement Guidelines, the Reporting Guidelines, the MCC M&E Policy, the 
MCC Cost Principles for Government Affiliates Involved in Compact Implementation, the MCC 
Program Closure Guidelines, the MCC Gender Policy, the MCC Gender Integration Guidelines,
the MCC Guidelines for Economic and Beneficiary Analysis, the MCC Standards for Global 
Marking, and any other guidelines, policies or guidance papers relating to the administration of 
MCC-funded compact programs, in each case, as such may be posted from time to time on the 
MCC Website.
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Program Implementation Agreement and PIA have the meaning provided in Section 3.1.

Project(s) has the meaning provided in Section 1.2.

Project Objective(s) has the meaning provided in Section 1.2.

Provider means (i) any entity of the Government that receives or uses MCC Funding or any 
other Program Asset in carrying out activities in furtherance of this Compact or (ii) any third 
party that receives at least US$50,000 in the aggregate of MCC Funding (other than as salary 
or compensation as an employee of an entity of the Government) during the Compact Term.

Reporting Guidelines means the MCC Guidance on Quarterly MCA Disbursement Request and 
Reporting Package.

School Improvement Plans has the meaning provided in paragraph (1)(a)(i)(A) of Part B of 
Annex I.

Social and Gender Integration Plan has the meaning provided in Part A of Annex I.

Social Impact Bond means, in summary, a contract signed among the Government, a social 
investor, and a service provider, where payments are based on achieving defined outcomes.

Stakeholders Committee has the meaning provided in paragraph (1)(d)(i) of Part C of Annex I.

Supplemental Agreement means any agreement between (A) the Government (or any 
Government affiliate, including MCA-Morocco II) and MCC (including, but not limited to, the 
PIA), or (B) MCC and/or the Government (or any Government affiliate, including MCA-
Morocco II), on the one hand, and any third party, on the other hand, including any of the 
Providers, in each case, setting forth the details of any funding, implementing or other 
arrangements in furtherance of, and in compliance with, this Compact.

Target has the meaning provided in paragraph 3 of Annex III.

Taxes has the meaning provided in Section 2.8(a).

TVET has the meaning provided in paragraph 1(a)(ii) of Part B of Annex I.

United States Dollars or USD or US$ means the lawful currency of the United States of 
America.

USAID has the meaning provided in paragraph (1)(f) of Part B of Annex I.
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	Section 5.4 Late Payment Interest.. If the Government fails to pay any amount under this Compact or the Program Implementation Agreement when due (including amounts under Section 2.8(c) and 5.3(a)), interest will be paid on such unpaid amount. Interest will accrue on such unpaid amount at a rate equal to the then current US Treasury Current Value of Funds Rate, calculated on a daily basis and a 360-day year from the due date of such payment until such amount is paid in full. Any such payment will first be credited against interest due, and once the interest due amount is extinguished, then payments will be credited against outstanding principal.
	Section 5.5 Survival. The Government’s responsibilities under this Section and Sections 2.7, 2.8, 3.2(f), 3.7, 3.8, 5.2, 5.3, 5.4 and 6.4 will survive the expiration, suspension or termination of this Compact, provided that the terms of Section 2.8 shall survive for only 120 days following this Compact’s expiration.
	b. Consultative Process.
	Throughout the compact development process, the Government engaged in an inclusive and strategic consultative process to inform project focus and design. During the preliminary analysis phase, national government, local administrations, civil society and private sector in several regions were engaged in multiple stages, and contributed to the identification of binding constraints and an understanding of how these constraints impact different populations and sectors in Morocco.
	Consultations continued throughout project definition and design, as the Government worked in partnership with these stakeholders to refine projects and develop compact approaches that integrate partnerships as a core implementing model for the Program. The Private Sector-Driven TVET sub-Activity conducted a call for ideas to solicit proposals directly from government training institutes, private sector companies and associations, and non-governmental organizations, which shaped the parameters of this sub-Activity and validated a strong interest in program participation from these parties. MCC and the Government also conducted outreach in Washington for US-based entities.
	Active consultation to mitigate project risk and maximize program impacts will continue as a critical element of Program execution. Private sector participation is central to the Program, in particular direct partnerships within technical and vocational education and training, and bringing in private management models for industrial land.
	a. Program Description.
	To that end, the Program is comprised of two Projects: the Education and Training for Employability Project; and the Land Productivity Project.
	b. Beneficiaries.
	Over a twenty year period commencing at entry into force, more than [475] thousand households (approximately 2.2 million people) are expected to benefit from the Program, as detailed below:
	B. DESCRIPTION OF PROJECTS
	Set forth below is a description of each of the Projects that the Government will implement, or cause to be implemented, using MCC Funding to advance the applicable Project Objective. In addition, specific activities that will be undertaken within each Project (each, an “Activity”), including sub-Activities, are also described.
	1. Education and Training for Employability Project.
	b. Beneficiaries.
	The Secondary Education Activity is expected to benefit all graduates of Activity-supported secondary schools and their families over a twenty year period commencing at entry into force. The number of secondary students expected to graduate by year 20 is 376,600. Assuming an average family size of 4.63, the total number of beneficiaries is approximately 1.7 million.
	The Workforce Development Activity is expected to benefit all graduates of Activity-supported TVET centers and their families over a twenty year period commencing at entry into force. The number of workforce development students expected to graduate by year 20 is 59,400. Assuming an average family size of 4.63, the total number of beneficiaries is approximately 275,000.
	c. Environmental and Social Mitigation Measures.
	MCC Funding for this Activity is also expected to include support and technical assistance to the manager of the grant facility to establish appropriate systems and processes to effectively manage and oversee the grant making and implementation process.
	d. Social Inclusion and Gender Integration.
	To address the significant gender gap in the formal TVET sector and promote women’s labor force participation, the Workforce Development Activity will set specific social and gender eligibility requirements for receiving grants and will include job-placement support for unemployed and economically inactive women and unemployed at-risk youth. Support will also be provided to build capacity within the Labor Market Observatory to collect, analyze and strategically use data that can promote women’s employment. The Operationalizing TVET Sector Policy Reform sub-Activity will provide technical assistance to the Government to develop and strengthen gender responsive and socially inclusive policies and practices in the TVET sector.
	e. Donor Coordination.
	MCC and the Government engaged with a wide group of bilateral and multilateral donors investing in the education and training sector in Morocco to obtain lessons learned on prior sector engagement, as well as in defining appropriate sub-sector focus. The Project builds on pilots and programs sponsored by the World Bank, the African Development Bank, the Agence Française de Développement, the European Union and the Department of Foreign Affairs, Trade and Development Canada.
	f. USAID.
	MCC worked closely with the United States Agency for International Development (“USAID”) during Compact development, building upon the experience and lessons of the recent USAID middle school-level teacher education and life/soft skills activity in the development of the Secondary Education Activity. USAID recently exited the secondary education space and is implementing a program focused on early grade (1-4) reading in Arabic language as well as activities in career development at the tertiary level. The Parties plan to continue to collaborate with USAID during implementation, given the complementary investments in the education sector, including carrying out a joint capacity assessment of the Ministry of National Education and Vocational Training.
	g. Sustainability.
	The Project will support the creation of policies, systems, procedures, and financing mechanisms that will endure beyond the life of this Compact. The Secondary Education Activity will pilot an Integrated School Improvement Model that will demonstrate how to achieve cost-effective, quality education, and a plan will be developed during the Compact for expansion of this model post-Compact. The Private Sector-Driven TVET grant facility within the Workforce Development Activity is intended and designed to continue functioning after the Compact. Government co-financing during the Compact will continue afterward and enable the grant facility to continue. Independent interim evaluations during the Compact along with ex-post impact and performance evaluations will inform and provide the justification for sustaining and scaling up Compact investments by the Government post-Compact. The Government and MCC will collaborate to ensure that interventions aimed at mainstreaming social and gender inclusion will include mechanisms that promote sustainability beyond the Compact Term.
	h. Policy, Legal and Regulatory Reforms.
	(iii) The Ministry of National Education and Vocational Training will conduct an annual TVET sector policy and performance review to: (A) discuss and publish sector-wide monitoring and evaluation reports; (B) discuss performance and lessons learned from Activity implementation; and (C) draw policy and financing recommendations.
	2. Land Productivity Project.
	b. Beneficiaries.
	Beneficiaries for the Industrial Land Activity are defined as all employees, existing or potential, of the targeted industrial zones, and all members of their immediate families. The total number of beneficiaries is approximately 96,300.
	c. Environmental and Social Mitigation Measures.
	In addition, the Industrial Land Activity aims to improve zone planning and management, which will include improved waste and wastewater management, and the promotion of resource efficiency measures associated with cost-effective, cleaner production interventions.
	d. Social Inclusion and Gender Integration.
	Social inclusion and gender integration within the Rural Land Activity includes the development of a more inclusive process for conversion of collective land that protects all rights holders and engages historically disadvantaged groups such as women. The Activity will include targeted communications, inclusive consultations and outreach, legal literacy and assistance, and gender responsive awareness campaigns. To help facilitate women’s access to land and benefits from privatization, the Activity may also explore the feasibility of setting aside land for women’s cooperatives or associations, and linking women to existing support services for household gardening activities.
	Social inclusion and gender integration within the Industrial Land Activity includes dissemination of guidance on improved labor practices, promoting women’s workforce participation, exploring social services that promote employee productivity, supporting approaches to assist small and medium enterprises, and providing technical support to ensure preparation of technical and financial documents that reflect best practices on social, gender, and environmental approaches. The implementation modalities for providing these measures will be adapted to the specific context and needs of Morocco, based on international best practice.
	e. Donor Coordination.
	MCC and the Government engaged with donors who have invested in the land sector to build on prior experience and to inform project design and focus, including input from the World Bank, the European Bank for Reconstruction and Development, the African Development Bank, the Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH, and the Agence Française de Développement. The Land Project benefited from several World Bank studies, including a 2007 land markets study and a 2009 report on industrial land markets in the Middle East and North Africa region. The Project will seek to continue to involve these and other donors as appropriate. The Industrial Land Activity builds on and incorporates elements of successful models for industrial land development in Morocco.
	f. USAID.
	USAID is not currently funding any programs in Morocco specifically targeting the land sector. Throughout the implementation of the Compact, MCC will coordinate with USAID on any land and governance related activities supported by USAID.
	g. Sustainability.
	The Project will support the creation of policies, systems, procedures, and financing mechanisms that will endure beyond the life of this Compact. The Land Coordination Mechanism and the CEILD are intended to be sustained beyond the end of the Compact and to carry forward Compact-supported reforms. The Land Strategy developed as part of the Governance Activity will be accompanied by an action plan for addressing key themes and findings of the Land Strategy that will be implemented through MCC Funding and Government support. The Rural Land Activity is expected to design and demonstrate procedures for conversion of collective lands to private ownership in a way that such procedures can be replicated elsewhere in Morocco. Many of the elements of the new industrial development model are expected to be reflected in a new industrial law to institutionalize these approaches to be used in the future. The industrial zone demonstration projects supported by the Project will be based on PPP transactions designed to assure the long-term management and maintenance of the targeted industrial zones well into the future. The Government and MCC will collaborate to ensure that interventions aimed at mainstreaming social and gender inclusion will include mechanisms that promote sustainability beyond the Compact Term.
	h. Policy, Legal and Regulatory Reforms.
	(ii) The Government will formalize procedures for the conversion of collective land to private land that are acceptable to MCC and can be completed in three years or less.
	C. IMPLEMENTATION FRAMEWORK
	1. MCA-Morocco II.
	2. Implementing Entities.
	Subject to the terms and conditions of this Compact, the Program Implementation Agreement and any other related agreement entered into in connection with this Compact, the Government may engage one or more entities of the Government to implement and carry out any Project or Activity (or a component thereof) under this Compact (each, an “Implementing Entity”). The appointment of any Implementing Entity will be subject to review and approval by MCC. The Government will ensure that the roles and responsibilities of each Implementing Entity and other appropriate terms are set forth in an agreement, in form and substance satisfactory to MCC (each an “Implementing Entity Agreement”).
	3. Fiscal Agent.
	Unless MCC agrees otherwise in writing, the Government will engage a fiscal agent (a “Fiscal Agent”), which will be responsible for assisting the Government with its fiscal management and assuring appropriate fiscal accountability of MCC Funding, and whose duties will include those set forth in the Program Implementation Agreement and such agreement as the Government enters into with the Fiscal Agent, which agreement will be in form and substance satisfactory to MCC.
	4. Procurement Agent.
	Unless MCC agrees otherwise in writing, the Government will engage one or more procurement agents (collectively, the “Procurement Agent”) to carry out and certify specified procurement activities in furtherance of this Compact. The roles and responsibilities of the Procurement Agent will be set forth in the Program Implementation Agreement or such agreement as the Government enters into with the Procurement Agent, which agreement will be in form and substance satisfactory to MCC. The Procurement Agent will adhere to the procurement standards set forth in the MCC Program Procurement Guidelines and ensure procurements are consistent with the procurement plan adopted by the Government pursuant to the Program Implementation Agreement, unless MCC agrees otherwise in writing.
	A multi-year financial plan summary (“Multi-Year Financial Plan Summary”) is attached hereto as Exhibit A to this Annex II. By such time as specified in the Program Implementation Agreement, the Government will adopt, subject to MCC approval, a multi-year financial plan that includes, in addition to the multi-year summary of estimated MCC Funding and the Government’s contribution of funds and resources, the annual and quarterly funding requirements for the Program (including administrative costs) and for each Project, projected both on a commitment and cash requirement basis.
	B. Government LMIC Contribution.
	During the Compact Term, the Government will make contributions, relative to its national budget and taking into account prevailing economic conditions, as are necessary to carry out the Government’s responsibilities under Section 2.6(a) of this Compact. These contributions may include in-kind and financial contributions (including obligations of Morocco on any debt incurred toward meeting these contribution obligations). In connection with this obligation, the Government will develop a contribution plan set forth in the Program Implementation Agreement to complement MCC Funding through allocations including but not limited to: 1. a progressive increase in its funding for the Private Sector-Driven TVET grant facility such that the Government will fund a minority portion of the first round and the majority portion of the second round for the Private Sector-Driven TVET grant facility; 2. demonstration projects for the Industrial Land Activity; and 3. support for operations and maintenance and discretionary funding for the Secondary Education Activity. The Government commits to a minimum contribution of $67,500,000 over the Compact Term. Such contribution will be in addition to the Government’s spending allocated toward such Project Objectives in its budget for the year immediately preceding the establishment of this Compact. The Government’s contribution will be subject to any legal requirements in Morocco for the budgeting and appropriation of such contribution, including approval of the Government’s annual budget by its legislature. The Parties may set forth in the Program Implementation Agreement or other appropriate Supplemental Agreements certain requirements regarding this Government contribution, which requirements may be conditions precedent to the Disbursement of MCC Funding. During implementation of the Program, the Government’s contributions may be modified or new contributions added with MCC approval, provided that the modified or new contributions continue to advance the Project Objectives.
	(a) Education & Training for Employability
	1) Secondary Education
	2) Rural Land
	3) Industrial Land

	(a) The Government (or MCA-Morocco II) has delivered to MCC:
	(b) The Government will have enacted such regulations as necessary to implement Section 2.8 of this Compact.
	(c) The Government intends to develop the Land Strategy and implementation roadmap through a high-level, inclusive and participatory dialogue process, beginning with an assises. The Government will provide a letter to MCC’s satisfaction describing how the process will be led and supervised. The letter will also summarize the measures referred to in Section 8.1(b)(iii) and the time by when such measures will be implemented.
	(a) The Government (or MCA-Morocco II) has delivered to MCC the following documents, in form and substance satisfactory to MCC:
	(i) a completed Disbursement Request, together with the applicable Periodic Reports, for the applicable Disbursement Period, all in accordance with the Reporting Guidelines;
	(ii) a certificate of the Government (or MCA-Morocco II), dated as of the date of the CIF Disbursement Request, in such form as provided by MCC;
	(iii) if a Fiscal Agent has been engaged, a Fiscal Agent Disbursement Certificate; and
	(iv) if a Procurement Agent has been engaged, a Procurement Agent Disbursement Certificate.
	(b) If any proceeds of the CIF Disbursement are to be deposited in a bank account, MCC has received satisfactory evidence that (i) the Bank Agreement has been executed and (ii) the Permitted Accounts have been established.
	(c) Appointment of an entity or individual to provide fiscal agent services, as approved by MCC, until such time as the Government provides to MCC a true and complete copy of a Fiscal Agent Agreement, duly executed and in full force and effect, and the fiscal agent engaged thereby is mobilized.
	(d) Appointment of an entity or individual to provide procurement agent services, as approved by MCC, until such time as the Government provides to MCC a true and complete copy of the Procurement Agent Agreement, duly executed and in full force and effect, and the procurement agent engaged thereby is mobilized.
	(e) MCC is satisfied, in its sole discretion, that (i) the activities being funded with such CIF Disbursement are necessary, advisable or otherwise consistent with the goal of facilitating the implementation of this Compact and will not violate any applicable law or regulation; (ii) no material default or breach of any covenant, obligation or responsibility by the Government, MCA-Morocco II or any Government entity has occurred and is continuing under this Compact or any Supplemental Agreement; (iii) there has been no violation of, and the use of requested funds for the purposes requested will not violate, the limitations on use or treatment of MCC Funding set forth in Section 2.7 of this Compact or in any applicable law or regulation; (iv) any Taxes paid with MCC Funding through the date 90 days prior to the start of the applicable Disbursement Period have been reimbursed by the Government in full in accordance with Section 2.8(c) of this Compact; and (v) the Government has satisfied all of its payment obligations, including any insurance, indemnification, tax payments or other obligations, and contributed all resources required from it, under this Compact and any Supplemental Agreement.
	(f) For any CIF Disbursement occurring after this Compact has entered into force in accordance with Article 7: MCC is satisfied, in its sole discretion, that (1) MCC has received copies of any reports due from any technical consultants (including environmental auditors engaged by MCA-Morocco II) for any Activity since the previous Disbursement Request, and all such reports are in form and substance satisfactory to MCC; (2) the Implementation Plan Documents and Fiscal Accountability Plan are current and updated and are in form and substance satisfactory to MCC, and there has been progress satisfactory to MCC on the components of the Implementation Plan for any relevant Projects or Activities related to such CIF Disbursement; (3) there has been progress satisfactory to MCC on the M&E Plan and Social and Gender Integration Plan for the Program or relevant Project or Activity and substantial compliance with the requirements of the M&E Plan and Social and Gender Integration Plan (including the targets set forth therein and any applicable reporting requirements set forth therein for the relevant Disbursement Period); (4) there has been no material negative finding in any financial audit report delivered in accordance with this Compact and the Audit Plan, for the prior two quarters (or such other period as the Audit Plan may require); (5) MCC does not have grounds for concluding that any matter certified to it in the related MCA Disbursement Certificate, the Fiscal Agent Disbursement Certificate or the Procurement Agent Disbursement Certificate is not as certified; and (vi) if any of the officers or key staff of MCA-Morocco II have been removed or resigned and the position remains vacant, MCA-Morocco II is actively engaged in recruiting a replacement.
	(g) MCC has not determined, in its sole discretion, that an act, omission, condition, or event has occurred that would be the basis for MCC to suspend or terminate, in whole or in part, this Compact or MCC Funding in accordance with Section 5.1 of this Compact.

