



CONTRACTS AWARD NOTICE

Country: **Morocco**
City/Locality: **Rabat**
Funding Agency: **Millennium Challenge Corporation**
Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during April 2022:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CB-EW-39-H3	STE DES ETABLISSEMENTS LBK SARL	176 690,00 MAD	Signed on: 1 April 2022 Duration: 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot H3: Workshop and site equipment
CB-EW-39-H5	STE DES ETABLISSEMENTS LBK SARL	199 754,00 MAD	Signed on: 1 April 2022 Duration: 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot H5 : Portable machine tools
CB-EW-39-H2	STE DES ETABLISSEMENTS LBK SARL	63 761,90 MAD	Signed on: 4 April 2022 Duration: 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot H2: Signage and Security Equipment
CC-PP-61 ME1 TO3	Ahmed Hakik	107 142,75 MAD	Signed on: 4 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CB-EW-39-H1	STE DES ETABLISSEMENTS LBK SARL	67 600,00 MAD	Signed on: 5 April 2022 Duration: 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot H1: Welding Equipment
CB-EW-39-H9	SMART TESTING & DRILLING	96 033, 60 USD	Signed on: 7 April 2022	Acquisition, Delivery, Installation and Commissioning of technical-educational

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
	EQUIPMENTS SAS» (STDE)		Duration: 6 months	equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot H9: Laboratory
CC-PP-61 FP2 TO4	Abderrazak Kamal	40 500,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 FP8 TO4	Mustapha Makboul	54 000,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 Infra1 TO11	Chafiq Serragui	63 000,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra4 TO4	Brahim Morabit	63 000,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra10 TO12	Abdessalam Debbarh	51 300,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra11 TO7	Said Oubejja	49 500,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 ES-6 TO8	Abdelhaq El Hayani	7 500,00 MAD	Signed on: 14 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 FP6 TO4	Lalla Amina El Hafidi	3 500,00 MAD	Signed on: 15 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
SH-LR-14 Lot 2-R	TELECOMAROC SARL	480 707,00 MAD	Signed on: 15 April 2022 Duration: 3 months	Acquisition, Delivery, Installation and Commissioning of the equipment of the Young Agricultural Entrepreneurs Regional Center (CRJEA) of Had Kourt, Sidi Kacem: Lot 2-R : IT Equipement
CC-PP-61 Infra5 TO10	Khalid Dahbi	70 000,00 MAD	Signed on: 19 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CC-PP-61 Infra7 TO4	Khalid Lazhari	70 000,00 MAD	Signed on: 20 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra3 TO11	Ahmed Reda Ben Osmane	21 000,00 MAD	Signed on: 20 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 Infra9 TO9	Khalid Lebbar	21 000,00 MAD	Signed on: 20 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CC-PP-61 FP5 TO3	Abdelhak Mounir	40 500,00 MAD	Signed on: 20 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
CC-PP-61 FP1 TO7	Assia Afif	31 500,00 MAD	Signed on: 22 April 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)