



MILLENNIUM CHALLENGE ACCOUNT MOROCCO
وكالة حساب تحدي الألفية-المغرب

CONTRACTS AWARD NOTICE

Country: **Morocco**
 City/Locality: **Rabat**
 Funding Agency: **Millennium Challenge Corporation**
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during December 2022:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CC-PP-22-C TO26	MODERN PRINT	112 950,00 MAD	Signed on: 12 December 2022 Duration: 20 January 2023	Design and printing of tools and communication supports
CC-PP-22-B TO30	Groupement Perle Conseil et Saphir Production	19 425,00 MAD	Signed on: 13 December 2022 Delivery date: 19 December 2022	Implementation support of the Agence MCA-Morocco communication strategy in audiovisual communication and public relations
DC-PP-99	THE INTERNATIONAL SAFETY COLLEGE (SARLAU)	850 000 MAD	Signed on: 15 December 2022 Delivery date: January 2023	Training on the basis of the health and safety in workplaces
CB-EW-39-B2.6	TRAFFITEC SARL	4 745 628,00 MAD TTC	Signed on: 19 December 2022 Delivery date: 3 months	Acquisition of rolling stock (trucks) for vocational training institutes benefiting from the financial support of the Charaka Fund Lot B2.6: Carrier trucks
SH- EW-39-D-R Lot 8.9	Les trois vêtus	505 791,72 MAD TTC	Signed on: 20 December 2022 Delivery date: 4 months	Acquisition, delivery, installation and commissioning of technical and educational equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund, for the Institute of Traditional Arts

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
				Lot 8-9: Ovens blowing/stained glass workshops
SH-EW-39-E-7.1-R	PRO CONTRACTORS SARLAU	593 490,00 MAD TTC	Signed on: 21 December 2022 Delivery date: 90 days	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot E 7.1-R: Shell structure/masonry equipment
CC-PP-22-C TO27	MODERN PRINT	55 440,00 MAD	Signed on: 23 December 2022 Duration: 31 January 2023	Design and printing of tools and communication supports
SH- EW-39-D-R Lot 8.5	Les trois vêtus	3 314 622,58 MAD TTC	Signed on: 22 December 2022 Delivery date: 4 months	Acquisition, delivery, installation and commissioning of technical and educational equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund, for the Institute of Traditional Arts Lot 8-5 : Machine and glass reels
SH- EW-39-D-R Lot 8.6	Les trois vêtus	2 739 086,28 MAD TTC	Signed on: 22 December 2022 Delivery date: 4 months	Acquisition, delivery, installation and commissioning of technical and educational equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund, for the Institute of Traditional Arts Lot D8-6 : Reels for finishing workshop
SH- EW-39-D-R Lot 8.2	SOMATRASED	1 248 617,00 MAD TTC	Signed on: 26 December 2022 Delivery date: 4 months	Acquisition, delivery, installation and commissioning of technical and educational equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund, for the Institute of Traditional Arts Lot D8-2 : Supply and torch equipment

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
SH- EW-39-D-R Lot 8.4	ASTRA EQUIPEMENT	2 400 000,00 MAD TTC	Signed on: 26 December 2022 Delivery date: 4 months	Acquisition, delivery, installation and commissioning of technical and educational equipment intended for vocational training institutes benefiting from the financial support of the Charaka Fund, for the Institute of Traditional Arts Lot D8-4: Refractory burner ramps and controls
SH-EW-39-E-R Lot 17.1.4-R	HAFSANY SARL	115 200,00 MAD TTC	Signed on: 26 December 2022 Delivery date: 3 months and 20 days	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot 17.1.4-R: ULD Electric Tractor
CC-PP-69-R TO9	Groupement A3 COMMUNICATION S.A.R.L - WEB & BUZZ & COMMUNITIES	801 050,00 MAD	Signed on: 26 December 2022 Delivery date: 1 January 2023	Support for the Agence MCA-Morocco in the management of its public relations
SH-EW-39-E-R Lot 17.1.1.1-R	ELECTRONICAL ENGINEERING SARL	232 052,79 MAD TTC	Signed on: 28 December 2022 Delivery date: 3 months	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot 17.1.1.1-R: AKE containers and PKC and PQA air pallets
SH-EW-39-E-R Lot 17.1.1.2-R	ELECTRONICAL ENGINEERING SARL	160 994,18 MAD TTC	Signed on: 28 December 2022 Delivery date: 3 months	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot 17.1.1.2-R: ALP and AKH air containers
SH-EW-39-E-3.5-R	ELECTRONICAL ENGINEERING SARL	1 205 321,76 MAD TTC	Signed on: 28 December 2022 Delivery date: 4 months	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot E-3.5-R : Electric motors
SH-EW-39-KU-R Lot Q2-R	GRAIDCO (Global, Relief, Aid and Development Company B.V)	56 459,11 USD TTC	Signed on: 28 December 2022 Delivery date: 3 months	Acquisition, Delivery, Installation and Commissioning of technical and educational equipment for vocational training

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
				institutes benefiting from the financial support of the Charaka Fund Lot Q2-R: Small workshop equipment
SH-EW-39-KU-R Lot Q5-R	EL GHAI POUR FOURNITURES ET TRAVAUX DIVERS SARL	76 380,00 MAD TTC	Signed on: 28 December 2022 Delivery date: 3 months	Acquisition, Delivery, Installation and Commissioning of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot Q5-R: Curtains and blinds
SH-EW-39-B2.3-R	BENNES MARREL MAROC	2 736 000,00 MAD TTC	Signed on: 29 December 2022 Delivery date: 3 months	Acquisition of rolling stock for the vocational training institute benefiting from the financial support of the Charaka Fund: Road tractors
SH-EW-39-E-R Lot 17.1.2.2-R	ELECTRONICAL ENGINEERING SARL	201 859,95 MAD TTC	Signed on: 29 December 2022 Delivery date: 3 months	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot 17.1.2.2-R: Container/pallet trailer
SH-EW-39-KU-R Lot S2-R	PRO CONTRACTORS SARLAU	692 796 MAD TTC	Signed on: 29 December 2022 Delivery date: 3 months	Acquisition, Delivery, Installation and Commissioning of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot S2-R: Kitchen, restaurant and foyer appliances
SH-LI-54	ERVCAF SARLAU	101 780,00 MAD	Signed on: 29 December 2022 Delivery date: 2 months	Supply, installation, and commissioning of fire protection equipment as part of the project for the development of a circular economy for a sustainable industrial zone - DECZID, carried out by the Tatmine association
CC-PP-22-B TO31	Groupement Perle Conseil et Saphir Production	305 550,00 MAD	Signed on: 29 December 2022 Delivery date: 28 February 2023	Implementation support of the Agence MCA-Morocco communication strategy in audiovisual communication and public relations