



MILLENNIUM CHALLENGE ACCOUNT MOROCCO
وكالة حساب تحدي الألفية-المغرب

CONTRACTS AWARD NOTICE

Country: **Morocco**
 City/Locality: **Rabat**
 Funding Agency: **Millennium Challenge Corporation**
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during June 2022:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CB-EW-39-G2	EDISER (EDUCATION SECURITE ROUTIERE SAS)	334 166,52 USD TTC	Signed on : 2 June 2022 Contract duration : 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund in 4 lots: IFMTL Nouaceur (CFP 56) Lot G2 : Simulator Heavy Trucks
CB-EW-39-G3	EDISER (EDUCATION SECURITE ROUTIERE SAS)	34 395,02 USD TTC	Signed on : 2 June 2022 Contract duration : 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund in 4 lots: IFMTL Nouaceur (CFP 56) Lot G3 : Simulator Light Vehicles
CB-EW-39-G1	SOMATRASED SARL AU	1 004 048,80 MAD TTC	Signed on : 3 June 2022 Contract duration : 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund in 4 lots: IFMTL Nouaceur (CFP 56) Lot G1 : Handling equipment simulators
CB-EW-39-G4	SOGELAB SARL	526 428,00 MAD TTC	Signed on : 3 June 2022 Contract duration : 6 months	Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial

				support of the Charaka Fund in 4 lots Lot G4: Multifunctional fire simulator
SH-EW-39-B6	STOKVIS MOTORS	297 000,00 MAD	Signed on: 6 June 2022 Delivery date: 6 months	Acquisition of rolling stock for vocational training institutes benefiting from the financial support of the Charaka Fund: Lot B6: Agricultural Tractor and plows PR-79
PP-22-C TO24	MODERN PRINT	4 500,00 MAD	Signed on: 9 June 2022 Duration: 24 June 2022	Design and printing of tools and communication supports
CC-PP-61 ES-8 TO4	Abderrazzak Lammouri	52 000,00 MAD	Signed on: 10 June 2022 Duration: 4 months	Pool of experts to support MCA-Morocco in the evaluation of offers (Framework contracts)
CC-PP-61 ES-9 TO3	Jaouad Jaini	52 000,00 MAD	Signed on: 10 June 2022 Duration: 4 months	Pool of experts to support MCA-Morocco in the evaluation of offers (Framework contracts)
CC-PP-61 Infra-17 TO10	Otmane Zhar	33 600,00 MAD	Signed on: 10 June 2022 Duration: 4 months	Pool of experts to support MCA-Morocco in the evaluation of offers (Framework contracts)
CC-PP-61 FP7 TO4	Mohamed Khouya	10 500,00 MAD	Signed on: 10 June 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
EW-52 TO4	Ahmed Reda Ben Osmane	56 000,00 MAD	Signed on: 13 June 2022 Duration: 4 months	Panelist for EW-39 (acquisition of technical and educational equipment for projects selected for Charaka Fund)
EW-52 TO3	Ahmed Reda Ben Osmane	21 000,00 MAD	Signed on: 14 June 2022 Duration: 4 months	Panelist for EW-39 (acquisition of technical and educational equipment for projects selected for Charaka Fund)
CC-PP-61 FP7 TO5	Mohamed Khouya	28 000,00 MAD	Signed on: 14 June 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
SH-PP-95	ETM INGENIERIE SARLAU/CONCEPT CITY ENGINEERING SARLAU	1 532 000,00 MAD	Signed on: 14 June 2022 Duration: Until 31 March 2023	Selection of a Service Provider in charge of Infrastructure Audit

CC-PP-22-A-R TO12	Mission Conseil	108 000,00 MAD	Signed on: 16 June 2022 Duration: 29 July 2022	Implementation support of Agence MCA-Morocco event communication: Advise, design, organization, management, implementation and following-up different events
CC-PP-61 FP2 TO6	Abderrazak Kamal	54 000,00 MAD	Signed on: 17 June 2022 Duration: 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
SSS-ME-09	Compass Institute Inc	255 651,00 USD	Signed on: 22 June 2022 Duration: 6 months	Consultant for the Review of the Quality of Data used in monitoring & evaluation
CC-PP-69-R TO7	Groupement A3 COMMUNICATION S.A.R.L – WEB & BUZZ COMMUNITIES	805 050,00 MAD	Signed on: 27 June 2022 Duration: 1 July 2022	Framework contract to support the MCA-Morocco Agency in the management of its public relations
ICS-ME-10	El Hassan Berri	820 000,00 MAD	Signed on: 30 June 2022 Duration: 9 months	Individual consultant in charge of technical assistance to the Department of Monitoring, Evaluation and Economic Analysis