



MILLENNIUM CHALLENGE ACCOUNT MOROCCO

حساب تحدي الألفية المغرب

### CONTRACTS AWARD NOTICE

Country: **Morocco**  
 City/Locality: **Rabat**  
 Funding Agency: **Millennium Challenge Corporation**  
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during March 2019:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
<b>Consultants Services :</b>				
ICS-LR-03	Allal Ezzamiti	Contract amount : 2 866 896 MAD : Base period : 875 996 MAD 3 options periods : 1 990 900 MAD	Signed on 1 March 2019 Duration : 39 months Base period : 12 months Option periods 1 and 2 : 12 months each Option period 3 : 3 months	Technical assistance for the Rural Land Direction
ICS-ES-31	Hana Lakhdar Ghazal	Contract amount: 3 554 500 MAD: Base period: 1 017 500 MAD; Option periods 1 and 2: 1 017 500 MAD each; Option period 3: 370 000 MAD; Contingency for the travel expenses: 132 000 MAD	Signed on 13 March 2019 Duration: 40 months: Base period: 12 months; Option periods 1 and 2: 12 months each; Option period 3: 4 months	Provide support to the management and monitoring of the Secondary Education Activity
QBS-IDIQ-EW-10 Lot 1	SOGEC SARL	IDIQ CONTRACT	Signed on 25 March 2019 Contract duration: until 30 June 2022	Design and Supervision for Infrastructure financed by Charaka fund. Lot 1: Technical design and supervision of construction works
QBS-IDIQ-EW-10 Lot 1	OMNIUM TECHNOLOGIQUE	IDIQ CONTRACT	Signed on 25 March 2019 Contract duration: until 30 June 2022	Design and Supervision for Infrastructure financed by Charaka fund. Lot 1: Technical design and supervision of construction works
QBS-IDIQ-EW-10 Lot 1	Groupement TPF Pyramide Ingénierie -EMI Ingénierie	IDIQ CONTRACT	Signed on 25 March 2019 Contract duration: until 30 June 2022	Design and Supervision for Infrastructure financed by Charaka fund.

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
				Lot 1: Technical design and supervision of construction works
QBS-IDIQ-EW-10 Lot 2	Groupement Jacobs Engineering SA – Team Maroc Groupe Jacobs Engineering SA	IDIQ CONTRACT	Signed on 27 March 2019 Contract duration: until 30 June 2022	Design and Supervision for Infrastructure financed by Charaka fund. Lot 2: Design for Performance Environmental and Social and Inclusion and Social Gender Aspects
QBS-IDIQ-EW-10 Lot 2	CHANAKYA CORPORATION	IDIQ CONTRACT	Signed on 28 March 2019 Contract duration: until 30 June 2022	Design and Supervision for Infrastructure financed by Charaka fund. Lot 2: Design for Performance Environmental and Social and Inclusion and Social Gender Aspects
<b>Goods, Works, Non Consultants Services:</b>				
PP-22-C (Blanket Purchase Order)	Modern Print	Maximum contract amount: 1 850 000 MAD	Signed on 6 March 2019 Contract duration: Until 30 June 2022	Blanket Purchase Order: Design and printing of tools and communication supports
SH-PP-22-B (Blanket Purchase Order)	GROUPEMENT PERLE CONSEIL et SAPHIR PRODUCTION	Maximum contract amount: 1 850 000 MAD	Signed on 13 March 2019 Contract duration: Until 30 June 2022	Blanket Purchase Order: Implementation support of the Agence MCA-Morocco communication strategy in audiovisual communication and public relations
SH-PP-54	Wise Communication	177 742 MAD	Signed on 25 March 2019 Delivery: 6 weeks Warranty: 3 years	Laptops