



CONTRACTS AWARD NOTICE

Country: **Morocco**
City/Locality: **Rabat**
Funding Agency: **Millennium Challenge Corporation**
Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during March 2022:

| Procurement Reference | Selected Supplier/Consultant | Contract Amount (Excluding VAT and Custom duties) | Contract period | Scope of contract |
|----------------------------------|------------------------------|---|---|--|
| ICS-LG-04-D | Abdelali Taouss | 750 000,00 MAD | Signed on : 1 March 2022 Duration: 13 months | Individual consultant expert in Geographic Information Systems in charge of supporting the Rural Governance Project to follow up the mission of Design of the integrated information system of the multi-use economic cadaster (SI-CAD-ECO) |
| CC-PP-61 FP-1 TO6 | Assia Afif | 45 500,00 MAD | Signed on: 7 March 2022 Duration: 4 months | Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts) |
| CC-PP-61 FP-7 TO2 | Mohamed Khouya | 45 500,00 MAD | Signed on: 7 March 2022 Duration: 4 months | Pool of experts to support MCA-Moroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts) |
| CC-ES-40-B-1 TO13 complémentaire | Belmejdoub Events | 13 300,00 MAD | Signed on: 7 March 2022 | Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions: Fès-Meknès-Taounate-Ifrane |
| CC-ES-40-B-1 TO41 | Belmejdoub Events | 516 475,00 MAD | Signed on: 9 March 2022 Duration: From 14 to 18 March 2022 | Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions: Fès- Taounate-Ifrane |
| SH-ES-71 | DEWEB TECHNOLOGY | 171 800,00 MAD | Signed on: 11 March 2022 Duration: | Supply, installation and commissioning of an access and temperature control system and a video surveillance system at |

| Procurement Reference | Selected Supplier/Consultant | Contract Amount (Excluding VAT and Custom duties) | Contract period | Scope of contract |
|-----------------------|--|---|--|---|
| | | | 3 months | the level of the main data center and the backup data center of the Department of National Education |
| CC-ES-40-B-1 TO43 | Belmejdoub Events | 532 200,00 MAD | Signed on: 11 March 2022 Duration: From 21 to 25 March 2022 | Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions: Fès-Meknès- Taounate-Ifrane |
| CC-ES-40-B-1 TO42 | Belmejdoub Events | 367 200,00 MAD | Signed on: 14 March 2022 Duration: From 15 to 19 March 2022 | Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions: Marrakech-Safi-Essaouira |
| CC-ES-40-B-2 TO17 | Groupeement Wonderful Travel and Event et Creative Team | 967 963,50 MAD | Signed on: 14 March 2022 Duration: From 15 to 19 March 2022 | Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions: Tétouan-Tanger-Chefchaouen-Larache |
| SH-LR-14 Lot 5-R | AFRICAINNE SOCIETE DE CONSEILS D'ETUDES ET DES TRAVAUX D'INGENIERIE DURABLE (ASCETID SARL) | 295 000,00 MAD | Signed on: 14 March 2022 Duration: 3 months | Acquisition, Delivery, Installation and Commissioning of the equipment of the Young Agricultural Entrepreneurs Regional Center (CRJEA) of Had Kourt, Sidi Kacem: Lot 5-R: Equipment and installation of a standard plot in a drip system, solar pumping kit, greenhouses, small agricultural tools and plantation in the CRJEA Center. |
| ICS-EW-52 TO1 | Ahmed Reda Ben Osmane | 7 000,00 MAD | Signed on: 15 March 2022 Duration: 4 months | Panelist for EW-39 (acquisition of technical and educational equipment for projects selected for financing the Charaka Fund) |
| EW-10-1-G TO7 | SOGEC | 1 459 500,00 MAD | Signed on: 18 March 2022 Duration: Until 31 March 2023 | Studies and Following up design/extension/conversion works of vocational training centres with Charaka fund, Lot 1: Technical studies and following-up construction works - Task Order 7 |
| CC-ES-40-B-1 TO44 | Belmejdoub Events | 544 950,00 MAD | Signed on: 18 March 2022 Duration: From 21 to 25 March 2022 | Firm to provide logistical aspects of the implementation of training courses for the benefit of administrative and pedagogical managers for three regions: Marrakech-Safi-Essaouira-Chichaoua |
| PP-22-A-R TO11 | Mission Conseil | 172 400,00 MAD | Signed on : 20 March 2022 | Implementation support of Agence MCA-Morocco event communication: Advise, |

| Procurement Reference | Selected Supplier/Consultant | Contract Amount (Excluding VAT and Custom duties) | Contract period | Scope of contract |
|-----------------------|------------------------------|---|--|---|
| | | | Delivery date : Until 22 March 2022 | design, organization, management, implementation and following-up different events |
| CB-EW-39-H11 | SOMATRASED | 1 090 000,00 MAD | Signed on: 28 March 2022 Duration: 6 months | Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot 11: Large aluminum carpentry equipment |
| CB-EW-39-H12 | LEICA GEOSYSTEMS | 727 311,00 MAD | Signed on: 28 March 2022 Duration: 6 months | Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot 12: Topography Equipment |
| CB-EW-39-AE-Lot A2 | REACTING Sarl | 2 624 095,07 MAD | Signed on: 29 March 2022 Duration: 6 months | Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund for the ISMALA Nouaceur (CFP 48), IFMSAS Béni Mellal (CFP 24) projects, IFMSAS Oujda (CFP 32) and IFMSAS Meknès (CFP 36) Lot A2: Operating room equipment |
| CB-EW-39-AE-Lot A4 | REACTING Sarl | 1 156 886,27 MAD | Signed on: 29 March 2022 Duration: 6 months | Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund for the ISMALA Nouaceur (CFP 48), IFMSAS Béni Mellal (CFP 24) projects, IFMSAS Oujda (CFP 32) and IFMSAS Meknès (CFP 36) Lot A4: Sterilization equipment |
| CB-EW-39-AE-Lot A6 | REACTING Sarl | 886 208,30 MAD | Signed on: 29 March 2022 Duration: 6 months | Acquisition, Delivery, Installation and Commissioning of technical-educational equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund for the ISMALA Nouaceur (CFP 48), IFMSAS Béni Mellal (CFP 24) projects, IFMSAS Oujda (CFP 32) and IFMSAS Meknès (CFP 36) Lot A6: Van Vehicle converted into medical ambulance |
| CB-EW-34-F Lot 13 | G3C | 36 789 302,40 MAD TTC | Signed on: 30 March 2022 Duration: 365 days | Construction and extension of vocational training centers. Lot 13: Extension and rehabilitation of the Tangier Institute of Hotel and Tourism Technology (CFP 71) |