



MILLENNIUM CHALLENGE ACCOUNT MOROCCO  
وكالة حساب تحدي الألفية-المغرب

### CONTRACTS AWARD NOTICE

Country: **Morocco**  
 City/Locality: **Rabat**  
 Funding Agency: **Millennium Challenge Corporation**  
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during November 2022:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
SH-ES-72	REPER Equipement Perfect Rapid Sarl	278 645,00 MAD	<b>Signed on:</b> 1 November 2022 <b>Duration:</b> 8 weeks	Supply of 15 workstations to project managers and developers of the DSI of the DEN, computers and specific accessories
SH-EW-39-EHK H4	STE DES ETABLISSEMENTS LBK	913 910,00 MAD HTVA HDD 1 154 728,20 MAD TTC	<b>Signed on:</b> 3 November 2022 <b>Duration:</b> Until 28 February 2023	Acquisition of maintenance and workshop equipment, logistics and personal protection equipment, scales and curtains, intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot H4: Stationary machine tools
CB-EW-39-K2	EAGLE SCIENTIFIC LTD	106 378,38 USD TTC	<b>Signed on:</b> 3 November 2022 <b>Duration:</b> 6 months	Acquisition, Delivery, Installation and Commissioning of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot K2 : Motor vehicles
CB-EW-39-K4	ASTRA EQUIPEMENT SARL	3 321 605, 64 MAD TTC	<b>Signed on:</b> 3 November 2022 <b>Duration:</b>	Acquisition, Delivery, Installation and Commissioning of technical and educational equipment for vocational training

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
			Until 28 February 2023	institutes benefiting from the financial support of the Charaka Fund Lot K4: Mechanical manufacturing: Machines & Tools
PP-61 FP-6 TO8	Amina El Hafidi	28 000,00 MAD	<b>Signed on:</b> 3 November 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
PP-61 FP-7 TO6	Mohamed Khouya	28 000,00 MAD	<b>Signed on:</b> 3 November 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers relating to the acquisition of technical and educational equipment from vocational training institutes selected for the financing of the Charaka fund (Framework contracts)
PP-61 Infra-1 TO13	Chafiq Serragui	56 000,00 MAD	<b>Signed on:</b> 3 November 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
PP-61 Infra-11 TO11	Saïd Oubejja	44 000,00 MAD	<b>Signed on:</b> 3 November 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CB-EW-39-J3	Pharmavet Maroc SA	544 456,80 MAD TTC	<b>Signed on:</b> 8 November 2022 <b>Duration:</b> 120 days	Acquisition, Delivery, Installation and Start-up of technical-pedagogical equipment for vocational training institutes receiving financial support from the Charaka Fund: Lot J3: Small animal health equipment
CB-EW-39-U4	SOCIETE EQUIPEMENT PERFECT RAPID " REPER"	2 251 750,00 MAD TTC	<b>Signed on:</b> 11 November 2022 <b>Duration:</b> 4 months	Acquisition of technical and educational equipment for vocational training institutes benefiting from the financial support of the Charaka Fund Lot U4: IT and audiovisual equipment CFP 56

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
PP-61 Infra-4 TO6	Brahim Morabit	42 000,00 MAD	<b>Signed on:</b> 13 November 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
PP-61 Infra-16 TO6	Youssef Elouardy	60 000,00 MAD	<b>Signed on:</b> 13 November 2022 <b>Duration:</b> 4 months	Pool of experts to support MCA-Maroc in the evaluation of offers (Framework contracts)
CB-EW-39-EHK K5	SOMATRASED SARLAU	6 713 299,20 MAD	<b>Signed on:</b> 14 November 2022 <b>Duration:</b> 5 months	Acquisition, Delivery, Installation and Commissioning of technical-pedagogical equipment intended for Vocational Training Institutes benefiting from the financial support of the Charaka Fund Lot K5: Aerostructure and surface treatment
SH-EW-39-EHK H6	STE DES ETABLISSEMENTS LBK	1 881 107,00 MAD	<b>Signed on:</b> 22 November 2022 <b>Duration:</b> 3 months	Acquisition of maintenance and workshop equipment, logistics and personal protection equipment, scales and curtains, intended for vocational training institutes benefiting from the financial support of the Charaka Fund Lot H6: Tools and consumables